

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC.			CASCADE BRIDGE LLC			GRANITE CONSTRUCTION COMPANY	
	11510 NE 87TH AVE			14215 NW 3RD COURT			16821 SE MCGILLVRAY BOULEVARD	
	VANCOUVER WA 986621345			VANCOUVER WA 986855760			VANCOUVER WA 986830402	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			28.13 %			42.97 %	79.34 %
			128,000.00	164,000.00	36,000.00	183,000.00	55,000.00	229,561.39	101,561.39
2	REMOVING PAINT LINE	L.F.			-44.44 %			0.5700	-36.67 %
	6483.0000		0.9000	0.5000	-44.44 %	0.5000	-44.44 %	0.5700	-36.67 %
			5,834.70	3,241.50	-2,593.20	3,241.50	-2,593.20	3,695.31	-2,139.39
3	REMOVING PLASTIC LINE	L.F.			-66.67 %			0.6400	-61.21 %
	14148.0000		1.6500	0.5500	-66.67 %	0.5500	-66.67 %	0.6400	-61.21 %
			23,344.20	7,781.40	-15,562.80	7,781.40	-15,562.80	9,054.72	-14,289.48
4	REMOVING RAISED PAVEMENT MARKER	HUND			-40.67 %			190.0000	-32.14 %
	11.2700		280.0000	166.1100	-40.67 %	155.0000	-44.64 %	190.0000	-32.14 %
			3,155.60	1,872.06	-1,283.54	1,746.85	-1,408.75	2,141.30	-1,014.30
GRADING									
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-76.19 %			200.0000	-4.76 %
	80.0000		210.0000	50.0000	-76.19 %	110.0000	-47.62 %	200.0000	-4.76 %
			16,800.00	4,000.00	-12,800.00	8,800.00	-8,000.00	16,000.00	-800.00
STRUCTURE									
6	POLYESTER CONCRETE TRIAL OVERLAY	L.S.			600.00 %			400.00 %	700.00 %
			5,000.00	35,000.00	30,000.00	25,000.00	20,000.00	40,000.00	35,000.00
7	EXPANSION JOINT MODIFICATION STRIP SEAL	L.F.			6.25 %			8,500.0000	962.50 %
	50.0000		800.0000	850.0000	6.25 %	800.0000	0.00 %	8,500.0000	962.50 %
			40,000.00	42,500.00	2,500.00	40,000.00	0.00	425,000.00	385,000.00
8	EXPANSION JOINT MODIFICATION RCS	L.F.			-45.00 %			50.0000	-50.00 %
	561.0000		100.0000	55.0000	-45.00 %	155.0000	55.00 %	50.0000	-50.00 %
			56,100.00	30,855.00	-25,245.00	86,955.00	30,855.00	28,050.00	-28,050.00
9	SCARIFYING CONC. SURFACE BRIDGE 005/140W	S.Y.			-3.33 %			40.0000	-73.33 %
	1650.0000		150.0000	145.0000	-3.33 %	150.0000	0.00 %	40.0000	-73.33 %
			247,500.00	239,250.00	-8,250.00	247,500.00	0.00	66,000.00	-181,500.00

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC.			CASCADE BRIDGE LLC			GRANITE CONSTRUCTION COMPANY	
	11510 NE 87TH AVE			14215 NW 3RD COURT			16821 SE MCGILLVRAY BOULEVARD	
	VANCOUVER WA 986621345			VANCOUVER WA 986855760			VANCOUVER WA 986830402	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR									
	EST.		50,000.00	50,000.00	0.00 %	50,000.00	50,000.00	0.00 %	50,000.00	0.00 %
11	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR									
	1000.0000 S.F.		50.0000	100.0000	100.00 %	64.0000	150.0000	28.00 %	150.0000	200.00 %
			50,000.00	100,000.00	50,000.00	64,000.00	150,000.00	14,000.00	150,000.00	100,000.00
12	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR									
	500.0000 S.F.		200.0000	150.0000	-25.00 %	150.0000	200.0000	-25.00 %	200.0000	0.00 %
			100,000.00	75,000.00	-25,000.00	75,000.00	100,000.00	-25,000.00	100,000.00	0.00
13	POLYESTER CONCRETE OVERLAY									
	1650.0000 S.Y.		200.0000	160.0000	-20.00 %	170.0000	150.0000	-15.00 %	150.0000	-25.00 %
			330,000.00	264,000.00	-66,000.00	280,500.00	247,500.00	-49,500.00	247,500.00	-82,500.00
HOT MIX ASPHALT										
14	PLANING BITUMINOUS PAVEMENT									
	2254.0000 S.Y.		18.0000	8.5000	-52.78 %	16.0000	30.0000	-11.11 %	30.0000	66.67 %
			40,572.00	19,159.00	-21,413.00	36,064.00	67,620.00	-4,508.00	67,620.00	27,048.00
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22									
	320.0000 TON		250.0000	415.0000	66.00 %	380.0000	250.0000	52.00 %	250.0000	0.00 %
			80,000.00	132,800.00	52,800.00	121,600.00	80,000.00	41,600.00	80,000.00	0.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC		-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %
17	COMPACTION PRICE ADJUSTMENT									
	CALC		690.00	690.00	0.00 %	690.00	690.00	0.00 %	690.00	0.00 %
18	ASPHALT COST PRICE ADJUSTMENT									
	CALC		130.00	130.00	0.00 %	130.00	130.00	0.00 %	130.00	0.00 %
19	HMA CORE-ROADWAY									
	6.0000 EACH		250.0000	220.0000	-12.00 %	500.0000	250.0000	100.00 %	250.0000	0.00 %
			1,500.00	1,320.00	-180.00	3,000.00	1,500.00	1,500.00	1,500.00	0.00

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC.			CASCADE BRIDGE LLC			GRANITE CONSTRUCTION COMPANY	
	11510 NE 87TH AVE			14215 NW 3RD COURT			16821 SE MCGILLVRAY BOULEVARD	
	VANCOUVER WA 986621345			VANCOUVER WA 986855760			VANCOUVER WA 986830402	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
20	HMA SAWCUT AND SEAL									
	48.0000	L.F.	45.0000	-44.44 %	25.0000	-960.00	35.0000	-22.22 %	30.0000	-33.33 %
			2,160.00		1,200.00		1,680.00		1,440.00	-720.00
EROSION CONTROL AND ROADSIDE PLANTING										
21	ESC LEAD									
	11.0000	DAY	250.0000	-56.00 %	110.0000	-1,540.00	125.0000	-50.00 %	100.0000	-60.00 %
			2,750.00		1,210.00		1,375.00		1,100.00	-1,650.00
22	INLET PROTECTION									
	16.0000	EACH	125.0000	-70.40 %	37.0000	-1,408.00	115.0000	-8.00 %	250.0000	100.00 %
			2,000.00		592.00		1,840.00		4,000.00	2,000.00
23	WATTLE									
	149.0000	L.F.	12.0000	-54.17 %	5.5000	-968.50	10.0000	-16.67 %	25.0000	108.33 %
			1,788.00		819.50		1,490.00		3,725.00	1,937.00
24	HIGH VISIBILITY FENCE									
	337.0000	L.F.	4.0000	37.50 %	5.5000	505.50	5.0000	25.00 %	5.0000	25.00 %
			1,348.00		1,853.50		1,685.00		1,685.00	337.00
25	EROSION/WATER POLLUTION CONTROL									
		EST.		0.00 %				0.00 %		0.00 %
			5,000.00		5,000.00		5,000.00		5,000.00	
26	BLOCKING EXISTING BRIDGE DRAIN									
	22.0000	EACH	40.0000	7.50 %	43.0000	66.00	120.0000	200.00 %	500.0000	1,150.00 %
			880.00		946.00		2,640.00		11,000.00	10,120.00
TRAFFIC										
27	TRANSPORTABLE ATTENUATOR									
	2.0000	EACH	12,000.0000	-58.33 %	5,000.0000	-14,000.00	9,800.0000	-18.33 %	15,000.0000	25.00 %
			24,000.00		10,000.00		19,600.00		30,000.00	6,000.00
28	OPERATION OF TRANSPORTABLE ATTENUATOR									
	216.0000	HR	70.0000	0.00 %	70.0000	0.00	80.0000	14.29 %	95.0000	35.71 %
			15,120.00		15,120.00		17,280.00		20,520.00	5,400.00

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC.			CASCADE BRIDGE LLC			GRANITE CONSTRUCTION COMPANY	
	11510 NE 87TH AVE			14215 NW 3RD COURT			16821 SE MCGILLVRAY BOULEVARD	
	VANCOUVER WA 986621345			VANCOUVER WA 986855760			VANCOUVER WA 986830402	
	CONTRACTOR NUMBER : 100214			CONTRACTOR NUMBER : 100412			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
29	REPAIR TRANSPORTABLE ATTENUATOR	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			20,000.00		20,000.00		20,000.00		20,000.00	
30	PAINT LINE									
	13654.0000	L.F.	0.7000	-72.86 %	0.1900	-71.43 %	0.2200	-68.57 %	0.2200	-68.57 %
			9,557.80	-6,963.54	2,594.26	-6,827.00	2,730.80	-6,553.92	3,003.88	-6,553.92
31	PROFILED PLASTIC LINE									
	14148.0000	L.F.	2.8000	-66.43 %	0.9400	-67.86 %	0.9000	-62.50 %	1.0500	-62.50 %
			39,614.40	-26,315.28	13,299.12	-26,881.20	12,733.20	-24,759.00	14,855.40	-24,759.00
32	PLASTIC WIDE LANE LINE									
	654.0000	L.F.	5.0000	-33.60 %	3.3200	-35.00 %	3.2500	-24.00 %	3.8000	-24.00 %
			3,270.00	-1,098.72	2,171.28	-1,144.50	2,125.50	-784.80	2,485.20	-784.80
33	PLASTIC DRAINAGE MARKING									
	7.0000	EACH	70.0000	18.64 %	83.0500	14.29 %	80.0000	35.71 %	95.0000	35.71 %
			490.00	91.35	581.35	70.00	560.00	175.00	665.00	175.00
34	RAISED PAVEMENT MARKER TYPE 2									
	9.0400	HUND	736.0000	-28.53 %	526.0100	-32.07 %	500.0000	-18.48 %	600.0000	-18.48 %
			6,653.44	-1,898.31	4,755.13	-2,133.44	4,520.00	-1,229.44	5,424.00	-1,229.44
35	SHOULDER RUMBLE STRIP TYPE 1									
	0.5500	MI.	10,000.0000	21.81 %	12,181.2900	15.00 %	11,500.0000	40.00 %	14,000.0000	40.00 %
			5,500.00	1,199.71	6,699.71	825.00	6,325.00	2,200.00	7,700.00	2,200.00
36	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	30044.0000	L.F.	1.0000	-39.00 %	0.6100	-45.00 %	0.5500	-30.00 %	0.7000	-30.00 %
			30,044.00	-11,717.16	18,326.84	-13,519.80	16,524.20	-9,013.20	21,030.80	-9,013.20
37	SEQUENTIAL ARROW SIGN									
	1080.0000	HR	4.0000	-25.00 %	3.0000	0.00 %	4.0000	0.00 %	4.0000	0.00 %
			4,320.00	-1,080.00	3,240.00	0.00	4,320.00	0.00	4,320.00	0.00
38	PORTABLE CHANGEABLE MESSAGE SIGN									
	2086.0000	HR	10.0000	-50.00 %	5.0000	-20.00 %	8.0000	-20.00 %	8.0000	-20.00 %
			20,860.00	-10,430.00	10,430.00	-4,172.00	16,688.00	-4,172.00	16,688.00	-4,172.00
39	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.		-98.58 %		90.00 %		120.00 %		120.00 %
			50,000.00	-49,290.00	710.00	45,000.00	95,000.00	60,000.00	110,000.00	60,000.00

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214		CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412		GRANITE CONSTRUCTION COMPANY 16821 SE MCGILLVRAY BOULEVARD BUILDING B SUITE 210 VANCOUVER WA 986830402 CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC										
40	OTHER TRAFFIC CONTROL LABOR									
	1080.0000	HR	70.0000	75.0000	7.14 %	75,600.00	62.0000	-11.43 %	92.0000	31.43 %
							66,960.00	-8,640.00	99,360.00	23,760.00
41	TRAFFIC CONTROL SUPERVISOR									
		L.S.			20.00 %					50.00 %
			50,000.00	60,000.00	10,000.00		30,000.00	-20,000.00	75,000.00	25,000.00
42	CONSTRUCTION SIGNS CLASS A									
	563.0000	S.F.	30.0000	49.0000	63.33 %	16,890.00	31.0000	3.33 %	30.0000	0.00 %
							17,453.00	563.00	16,890.00	0.00
43	INITIAL DELIVERY AND PLACEMENT OF QMB									
		L.S.			-15.49 %					278.82 %
			51,475.00	43,500.00	-7,975.00		40,000.00	-11,475.00	195,000.00	143,525.00
44	MOVING QMB WITH BTM									
		L.S.			-21.65 %					996.92 %
			12,763.00	10,000.00	-2,763.00		30,000.00	17,237.00	140,000.00	127,237.00
45	BARRIER TRANSFER MACHINE (BTM)									
		L.S.			83.20 %					-72.45 %
			72,600.00	133,000.00	60,400.00		141,000.00	68,400.00	20,000.00	-52,600.00
46	RADAR SPEED DISPLAY SIGN									
	1296.0000	HR	6.0000	4.5000	-25.00 %		2.5500	-57.50 %	12.0000	100.00 %
			7,776.00	5,832.00	-1,944.00		3,304.80	-4,471.20	15,552.00	7,776.00
OTHER ITEMS										
47	STRUCTURE SURVEYING									
		L.S.			50.00 %				150.00 %	50.00 %
			10,000.00	15,000.00	5,000.00		25,000.00	15,000.00	15,000.00	5,000.00
48	ROADSIDE CLEANUP									
		EST.			0.00 %				0.00 %	0.00 %
			10,000.00	10,000.00			10,000.00		10,000.00	
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %				0.00 %	0.00 %
			5.00	5.00			5.00		5.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/01/2019

*** BID CHECK REPORT ***

TIME: 15:05

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	M. J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214		CASCADE BRIDGE LLC 14215 NW 3RD COURT VANCOUVER WA 986855760 CONTRACTOR NUMBER : 100412		GRANITE CONSTRUCTION COMPANY 16821 SE MCGILLVRAY BOULEVARD BUILDING B SUITE 210 VANCOUVER WA 986830402 CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
50	MINOR CHANGE								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
52	SPCC PLAN								
		L.S.			33.33 %			-83.33 %	-33.33 %
			1,500.00	2,000.00	500.00	250.00	-1,250.00	1,000.00	-500.00
CONTRACT TOTAL			<u>\$1,732,588.14</u>	<u>\$1,679,068.65</u>	<u>-3.09%</u>	<u>\$1,833,095.25</u>	<u>5.80%</u>	<u>\$2,389,389.00</u>	<u>37.91%</u>
BASE TOTAL			<u>\$1,732,588.14</u>	<u>\$1,679,068.65</u>	<u>-3.09%</u>	<u>\$1,833,095.25</u>	<u>5.80%</u>	<u>\$2,389,389.00</u>	<u>37.91%</u>

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY (S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

----- 4TH BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 6620 NW WHITNEY RD
 VANCOUVER WA 98665-7047
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			320.31 %				-100.00 %
			128,000.00	538,000.00	410,000.00	0.00			
2	REMOVING PAINT LINE	L.F.			-47.78 %				-100.00 %
	6483.0000		0.9000	0.4700	-2,787.69	0.00			
			5,834.70	3,047.01					
3	REMOVING PLASTIC LINE	L.F.			-67.88 %				-100.00 %
	14148.0000		1.6500	0.5300	-15,845.76	0.00			
			23,344.20	7,498.44					
4	REMOVING RAISED PAVEMENT MARKER	HUND			-42.86 %				-100.00 %
	11.2700		280.0000	160.0000	-1,352.40	0.00			
			3,155.60	1,803.20					
GRADING									
5	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			93.33 %				-100.00 %
	80.0000		210.0000	406.0000	15,680.00	0.00			
			16,800.00	32,480.00					
STRUCTURE									
6	POLYESTER CONCRETE TRIAL OVERLAY	L.S.			140.00 %				-100.00 %
			5,000.00	12,000.00	7,000.00	0.00			
7	EXPANSION JOINT MODIFICATION STRIP SEAL	L.F.			650.00 %				-100.00 %
	50.0000		800.0000	6,000.0000	260,000.00	0.00			
			40,000.00	300,000.00					
8	EXPANSION JOINT MODIFICATION RCS	L.F.			-16.00 %				-100.00 %
	561.0000		100.0000	84.0000	-8,976.00	0.00			
			56,100.00	47,124.00					
9	SCARIFYING CONC. SURFACE BRIDGE 005/140W	S.Y.			33.33 %				-100.00 %
	1650.0000		150.0000	200.0000	82,500.00	0.00			
			247,500.00	330,000.00					

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

----- 4TH BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 6620 NW WHITNEY RD
 VANCOUVER WA 98665-7047
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
10	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR								
	EST.				0.00 %			0.00 %	
			50,000.00	50,000.00		0.00			
11	FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR								
	1000.0000 S.F.		50.0000	150.0000	200.00 %			-100.00 %	
			50,000.00	150,000.00	100,000.00	0.00			
12	FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR								
	500.0000 S.F.		200.0000	200.0000	0.00 %			-100.00 %	
			100,000.00	100,000.00	0.00	0.00			
13	POLYESTER CONCRETE OVERLAY								
	1650.0000 S.Y.		200.0000	150.0000	-25.00 %			-100.00 %	
			330,000.00	247,500.00	-82,500.00	0.00			
HOT MIX ASPHALT									
14	PLANING BITUMINOUS PAVEMENT								
	2254.0000 S.Y.		18.0000	20.0000	11.11 %			-100.00 %	
			40,572.00	45,080.00	4,508.00	0.00			
15	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58V-22								
	320.0000 TON		250.0000	394.0000	57.60 %			-100.00 %	
			80,000.00	126,080.00	46,080.00	0.00			
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			-1.00	-1.00		0.00			
17	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			690.00	690.00		0.00			
18	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			130.00	130.00		0.00			
19	HMA CORE-ROADWAY								
	6.0000 EACH		250.0000	800.0000	220.00 %			-100.00 %	
			1,500.00	4,800.00	3,300.00	0.00			

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

----- 4TH BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 6620 NW WHITNEY RD
 VANCOUVER WA 98665-7047
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
20	HMA SAWCUT AND SEAL								
	48.0000	L.F.	45.0000	80.0000	77.78 %				-100.00 %
			2,160.00	3,840.00	1,680.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
21	ESC LEAD								
	11.0000	DAY	250.0000	500.0000	100.00 %				-100.00 %
			2,750.00	5,500.00	2,750.00	0.00			
22	INLET PROTECTION								
	16.0000	EACH	125.0000	330.0000	164.00 %				-100.00 %
			2,000.00	5,280.00	3,280.00	0.00			
23	WATTLE								
	149.0000	L.F.	12.0000	27.0000	125.00 %				-100.00 %
			1,788.00	4,023.00	2,235.00	0.00			
24	HIGH VISIBILITY FENCE								
	337.0000	L.F.	4.0000	27.0000	575.00 %				-100.00 %
			1,348.00	9,099.00	7,751.00	0.00			
25	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
26	BLOCKING EXISTING BRIDGE DRAIN								
	22.0000	EACH	40.0000	365.0000	812.50 %				-100.00 %
			880.00	8,030.00	7,150.00	0.00			
TRAFFIC									
27	TRANSPORTABLE ATTENUATOR								
	2.0000	EACH	12,000.0000	40,000.0000	233.33 %				-100.00 %
			24,000.00	80,000.00	56,000.00	0.00			
28	OPERATION OF TRANSPORTABLE ATTENUATOR								
	216.0000	HR	70.0000	260.0000	271.43 %				-100.00 %
			15,120.00	56,160.00	41,040.00	0.00			

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

----- 4TH BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 6620 NW WHITNEY RD
 VANCOUVER WA 98665-7047
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
29	REPAIR TRANSPORTABLE ATTENUATOR	EST.			0.00 %		0.00 %		
			20,000.00	20,000.00		0.00			
30	PAINT LINE								
	13654.0000	L.F.	0.7000	0.1800	-74.29 %		-100.00 %		
			9,557.80	2,457.72	-7,100.08	0.00			
31	PROFILED PLASTIC LINE								
	14148.0000	L.F.	2.8000	0.9000	-67.86 %		-100.00 %		
			39,614.40	12,733.20	-26,881.20	0.00			
32	PLASTIC WIDE LANE LINE								
	654.0000	L.F.	5.0000	3.2000	-36.00 %		-100.00 %		
			3,270.00	2,092.80	-1,177.20	0.00			
33	PLASTIC DRAINAGE MARKING								
	7.0000	EACH	70.0000	80.0000	14.29 %		-100.00 %		
			490.00	560.00	70.00	0.00			
34	RAISED PAVEMENT MARKER TYPE 2								
	9.0400	HUND	736.0000	500.0000	-32.07 %		-100.00 %		
			6,653.44	4,520.00	-2,133.44	0.00			
35	SHOULDER RUMBLE STRIP TYPE 1								
	0.5500	MI.	10,000.0000	12,000.0000	20.00 %		-100.00 %		
			5,500.00	6,600.00	1,100.00	0.00			
36	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	30044.0000	L.F.	1.0000	0.6000	-40.00 %		-100.00 %		
			30,044.00	18,026.40	-12,017.60	0.00			
37	SEQUENTIAL ARROW SIGN								
	1080.0000	HR	4.0000	3.0000	-25.00 %		-100.00 %		
			4,320.00	3,240.00	-1,080.00	0.00			
38	PORTABLE CHANGEABLE MESSAGE SIGN								
	2086.0000	HR	10.0000	5.0000	-50.00 %		-100.00 %		
			20,860.00	10,430.00	-10,430.00	0.00			
39	OTHER TEMPORARY TRAFFIC CONTROL								
		L.S.			332.00 %		-100.00 %		
			50,000.00	216,000.00	166,000.00	0.00			

PS&E JOB NO : 19X319 REVISION NO :
 CONTRACT NO : 009433 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5825
 HWY : SR 005
 TITLE : 1-5
 SB TOUTLE RIVER BRIDGE - EXPANSION
 JOINT, DECK REPAIR, AND OVERLAY
 19X319
 PROJECT : NHPP-0051 (307)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
 AWARDED ON : May 13 2019

----- 4TH BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 6620 NW WHITNEY RD
 VANCOUVER WA 98665-7047
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
40	OTHER TRAFFIC CONTROL LABOR								
	1080.0000	HR	70.0000	70.0000	0.00 %				-100.00 %
			75,600.00	75,600.00	0.00	0.00			
41	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-98.20 %				-100.00 %
			50,000.00	900.00	-49,100.00	0.00			
42	CONSTRUCTION SIGNS CLASS A								
	563.0000	S.F.	30.0000	25.0000	-16.67 %				-100.00 %
			16,890.00	14,075.00	-2,815.00	0.00			
43	INITIAL DELIVERY AND PLACEMENT OF QMB								
		L.S.			-41.72 %				-100.00 %
			51,475.00	30,000.00	-21,475.00	0.00			
44	MOVING QMB WITH BTM								
		L.S.			1,059.60 %				-100.00 %
			12,763.00	148,000.00	135,237.00	0.00			
45	BARRIER TRANSFER MACHINE (BTM)								
		L.S.			110.74 %				-100.00 %
			72,600.00	153,000.00	80,400.00	0.00			
46	RADAR SPEED DISPLAY SIGN								
	1296.0000	HR	6.0000	2.0000	-66.67 %				-100.00 %
			7,776.00	2,592.00	-5,184.00	0.00			
OTHER ITEMS									
47	STRUCTURE SURVEYING								
		L.S.			37.00 %				-100.00 %
			10,000.00	13,700.00	3,700.00	0.00			
48	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 04/01/2019
TIME: 15:05

PS&E JOB NO : 19X319 REVISION NO :
CONTRACT NO : 009433 REGION NO : 4
VERSION NO : 4 WORK ORDER# : XL5825
HWY : SR 005
TITLE : 1-5
SB TOUTLE RIVER BRIDGE - EXPANSION
JOINT, DECK REPAIR, AND OVERLAY
19X319
PROJECT : NHPP-0051 (307)
COUNTY(S) : COWLITZ

BIDS OPENED ON : May 8 2019
AWARDED ON : May 13 2019

----- 4TH BIDDER -----

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD
VANCOUVER WA 98665-7047
RIDGEFIELD WA 986420303
CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
50	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
52	SPCC PLAN								
		L.S.			426.67 %		-100.00 %		
			1,500.00	7,900.00	6,400.00	0.00			
CONTRACT TOTAL			<u>\$1,732,588.14</u>	<u>\$2,925,593.77</u>	<u>68.86%</u>		\$0.00		
BASE TOTAL			<u>\$1,732,588.14</u>	<u>\$2,925,593.77</u>	<u>68.86%</u>	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE		