

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIICKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 100265

| ITEM NO.    | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 3RD BIDDER                      |                       | 2ND BIDDER   |            |
|-------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|--------------|------------|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |              |            |
| PREPARATION |   |           |                                 |                       |                                 |                       |                                 |                       |              |            |
| 1           | MOBILIZATION                                | L.S.      | 1,301,672.74                    | 38.28 %               | 1,800,000.00                    | 498,327.26            | 1,965,125.00                    | 50.97 %               | 1,900,000.00 | 45.97 %    |
| 2           | CLEARING AND GRUBBING                       | L.S.      | 20,000.00                       | 50.00 %               | 30,000.00                       | 10,000.00             | 25,000.00                       | 25.00 %               | 500,000.00   | 2,400.00 % |
| 3           | REMOVING SHAFT OBSTRUCTIONS                 | EST.      | 65,000.00                       | 0.00 %                | 65,000.00                       | 0.00 %                | 65,000.00                       | 0.00 %                | 65,000.00    | 0.00 %     |
| 4           | WORK ACCESS - BRIDGE NO. 241/2              | L.S.      | 1,400,000.00                    | 107.14 %              | 2,900,000.00                    | 1,500,000.00          | 4,000,000.00                    | 185.71 %              | 4,050,000.00 | 189.29 %   |
| 5           | WORK ACCESS - BRIDGE NO. 241/5              | L.S.      | 965,000.00                      | 55.44 %               | 1,500,000.00                    | 535,000.00            | 850,000.00                      | -11.92 %              | 165,000.00   | -82.90 %   |
| 6           | REMOVING EXISTING BRIDGE - BRIDGE NO. 241/2 | L.S.      | 410,000.00                      | 63.41 %               | 670,000.00                      | 260,000.00            | 1,100,000.00                    | 168.29 %              | 1,300,000.00 | 217.07 %   |
| 7           | REMOVING GUARDRAIL                          | L.F.      | 7.0000                          | 28.57 %               | 9.0000                          | 2.0000                | 9.0000                          | 28.57 %               | 9.0000       | 28.57 %    |
|             | 600.0000                                    | L.F.      | 4,200.00                        | 1,200.00              | 5,400.00                        | 1,200.00              | 5,400.00                        | 1,200.00              | 5,400.00     | 1,200.00   |
| GRADING     |   |           |                                 |                       |                                 |                       |                                 |                       |              |            |
| 8           | ROADWAY EXCAVATION INCL. HAUL               | C.Y.      | 22.0000                         | 100.00 %              | 44.0000                         | 22.0000               | 21.0000                         | -4.55 %               | 28.0000      | 27.27 %    |
|             | 10947.0000                                  | C.Y.      | 240,834.00                      | 240,834.00            | 481,668.00                      | 240,834.00            | 229,887.00                      | -10,947.00            | 306,516.00   | 65,682.00  |
| 9           | COMMON BORROW INCL. HAUL                    | C.Y.      | 40.0000                         | 50.00 %               | 60.0000                         | 20.0000               | 201.0000                        | 402.50 %              | 49.0000      | 22.50 %    |
|             | 13.0000                                     | C.Y.      | 520.00                          | 260.00                | 780.00                          | 260.00                | 2,613.00                        | 2,093.00              | 637.00       | 117.00     |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIICKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100265

| ITEM NO.  | ITEM DESCRIPTION                                | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER |  |
|-----------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
|           |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |
| GRADING   |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 10        | EMBANKMENT COMPACTION                           |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 1996.0000                                       | C.Y.      | 16.0000                      | 11.0000                      | -31.25 %           | 21.0000                      | 31.25 %                      | 9.0000             | -43.75 %   |  |
|           |   |           | 31,936.00                    | 21,956.00                    | -9,980.00          | 41,916.00                    | 9,980.00                     | 17,964.00          | -13,972.00 |  |
| DRAINAGE  |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 11        | UNDERDRAIN PIPE 6 IN. DIAM.                     |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 100.0000  | L.F.      | 20.0000                      | 55.0000                      | 175.00 %           | 22.0000                      | 10.00 %                      | 45.0000            | 125.00 %   |  |
|           |   |           | 2,000.00                     | 5,500.00                     | 3,500.00           | 2,200.00                     | 200.00                       | 4,500.00           | 2,500.00   |  |
| STRUCTURE |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 12        | STRUCTURE EXCAVATION CLASS A INCL. HAUL         |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 695.0000  | C.Y.      | 50.0000                      | 45.0000                      | -10.00 %           | 24.0000                      | -52.00 %                     | 55.0000            | 10.00 %    |  |
|           |   |           | 34,750.00                    | 31,275.00                    | -3,475.00          | 16,680.00                    | -18,070.00                   | 38,225.00          | 3,475.00   |  |
| 13        | SHORING OR EXTRA EXCAVATION CL. A BR. NO. 241/2 |           |                              |                              |                    |                              |                              |                    |            |  |
|           |   | L.S.      |                              |                              | -90.57 %           |                              | 69.81 %                      |                    | -47.17 %   |  |
|           |   |           | 53,000.00                    | 5,000.00                     | -48,000.00         | 90,000.00                    | 37,000.00                    | 28,000.00          | -25,000.00 |  |
| 14        | GRAVEL BACKFILL FOR WALL                        |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 33.3000   | C.Y.      | 80.0000                      | 80.0000                      | 0.00 %             | 195.0000                     | 143.75 %                     | 148.0000           | 85.00 %    |  |
|           |   |           | 2,664.00                     | 2,664.00                     | 0.00               | 6,493.50                     | 3,829.50                     | 4,928.40           | 2,264.40   |  |
| 15        | CONSTRUCTING CFST 8 FT. DIAM SHAFT              |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 480.0000  | L.F.      | 4,500.0000                   | 5,500.0000                   | 22.22 %            | 4,735.0000                   | 5.22 %                       | 5,500.0000         | 22.22 %    |  |
|           |   |           | 2,160,000.00                 | 2,640,000.00                 | 480,000.00         | 2,272,800.00                 | 112,800.00                   | 2,640,000.00       | 480,000.00 |  |
| 16        | ST. REINF. BAR FOR BRIDGE                       |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 89516.0000                                      | LB.       | 2.2000                       | 2.2500                       | 2.27 %             | 2.2000                       | 0.00 %                       | 2.1600             | -1.82 %    |  |
|           |   |           | 196,935.20                   | 201,411.00                   | 4,475.80           | 196,935.20                   | 0.00                         | 193,354.56         | -3,580.64  |  |
| 17        | CONSTRUCTING 8 FT. DIAM SHAFT                   |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 178.0000  | L.F.      | 2,500.0000                   | 4,500.0000                   | 80.00 %            | 3,322.0000                   | 32.88 %                      | 4,600.0000         | 84.00 %    |  |
|           |   |           | 445,000.00                   | 801,000.00                   | 356,000.00         | 591,316.00                   | 146,316.00                   | 818,800.00         | 373,800.00 |  |
| 18        | QA SHAFT TEST                                   |           |                              |                              |                    |                              |                              |                    |            |  |
|           | 6.0000  | EACH      | 1,000.0000                   | 1,700.0000                   | 70.00 %            | 1,900.0000                   | 90.00 %                      | 2,350.0000         | 135.00 %   |  |
|           |   |           | 6,000.00                     | 10,200.00                    | 4,200.00           | 11,400.00                    | 5,400.00                     | 14,100.00          | 8,100.00   |  |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIICKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 100265

| ITEM NO. | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              | 2ND BIDDER                   |                              |
|----------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|------------------------------|------------------------------|
|          |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| 19       | STRUCTURE<br>DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT | CALC      | -1.00                        | -1.00                        | 0.00 %             | -1.00                        | -1.00                        | -1.00                        | 0.00 %                       |
| 20       | STRUCTURAL CARBON STEEL                                | L.S.      | 15,000.00                    | 53,000.00                    | 38,000.00          | 60,000.00                    | 45,000.00                    | 20,000.00                    | 5,000.00                     |
| 21       | CONC. CLASS 4000 FOR BRIDGE                            | C.Y.      | 348.0000                     | 1,200.0000                   | 1,500.0000         | 2,000.0000                   | 66.67 %                      | 967.0000                     | -19.42 %                     |
| 22       | PRESTRESSED CONC. GIRDER WF58TDG - BRIDGE NO. 241/2    | L.F.      | 1750.0000                    | 850.0000                     | 550.0000           | 592.0000                     | -35.29 %                     | 700.0000                     | -17.65 %                     |
| 23       | DISC BEARING - SUPERSTR.                               | EACH      | 6.0000                       | 24,000.0000                  | 4,500.0000         | 25,000.0000                  | 4.17 %                       | 10,100.0000                  | -57.92 %                     |
| 24       | SUPERSTRUCTURE BRIDGE NO, 241/2 REPLACEMENT            | L.S.      | 144,000.00                   | 27,000.00                    | -117,000.00        | 150,000.00                   | 6,000.00                     | 60,600.00                    | -83,400.00                   |
| 25       | SUPERSTRUCTURE BRIDGE NO. 241/5 REPLACEMENT            | L.S.      | 1,025,000.00                 | 930,000.00                   | -95,000.00         | 1,150,000.00                 | 125,000.00                   | 676,000.00                   | -349,000.00                  |
| 26       | SUPERSTRUCTURE - BRIDGE NO. 241/5 RETROFIT             | L.S.      | 1,035,000.00                 | 350,000.00                   | -685,000.00        | 600,000.00                   | -42.03 %                     | 286,000.00                   | -72.37 %                     |
| 27       | WELDED WIRE FOR CELLULAR CONC RETAINING WALL           | LB.       | 19250.0000                   | 7.0000                       | 12.0000            | 15.0000                      | 114.29 %                     | 17.5400                      | 150.57 %                     |
| 28       | CELLULAR CONC CLASS 2                                  | C.Y.      | 134,750.00                   | 231,000.00                   | 96,250.00          | 288,750.00                   | 154,000.00                   | 337,645.00                   | 202,895.00                   |
| 29       | CELLULAR CONC CLASS 4                                  | C.Y.      | 2600.0000                    | 95.0000                      | 150.0000           | 124.0000                     | 30.53 %                      | 139.5000                     | 46.84 %                      |
| 30       | CELLULAR CONC CLASS 6                                  | C.Y.      | 247,000.00                   | 390,000.00                   | 143,000.00         | 322,400.00                   | 75,400.00                    | 362,700.00                   | 115,700.00                   |
| 31       | CELLULAR CONC CLASS 4                                  | C.Y.      | 450.0000                     | 200.0000                     | 250.0000           | 172.0000                     | -14.00 %                     | 214.0000                     | 7.00 %                       |
| 32       | CELLULAR CONC CLASS 6                                  | C.Y.      | 90,000.00                    | 112,500.00                   | 22,500.00          | 77,400.00                    | -12,600.00                   | 96,300.00                    | 6,300.00                     |
| 33       | CELLULAR CONC CLASS 6                                  | C.Y.      | 400.0000                     | 300.0000                     | 400.0000           | 280.0000                     | -6.67 %                      | 335.0000                     | 11.67 %                      |
| 34       | CELLULAR CONC CLASS 6                                  | C.Y.      | 120,000.00                   | 160,000.00                   | 40,000.00          | 112,000.00                   | -8,000.00                    | 134,000.00                   | 14,000.00                    |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER -----      ----- 3RD BIDDER -----      ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC.      INTERWEST CONSTRUCTION, INC.      APOLLO, INC.  
 1011 SW KLIICKITAT WAY, STE 20:      609 N HILL BLVD      1133 W COLUMBIA DR  
 SEATTLE WA 981341103      BURLINGTON WA 982334600      KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065      CONTRACTOR NUMBER : 100408      CONTRACTOR NUMBER : 100265

| ITEM NO.        | ITEM DESCRIPTION                              | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 |
|-----------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                 |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| STRUCTURE       |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 30              | CELLULAR CONC DISTRIBUTION SLAB               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 587.0000                                      | S.Y.      | 475.0000                        | 500.0000                        | 5.26 %                | 475.0000                        | 0.00 %                          | 494.0000              | 4.00 %                          |                                 |
|                 |   |           | 278,825.00                      | 293,500.00                      | 14,675.00             | 278,825.00                      | 0.00                            | 289,978.00            | 11,153.00                       |                                 |
| 31              | BRIDGE RAILING TYPE BP-12                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 820.0000                                      | L.F.      | 150.0000                        | 125.0000                        | -16.67 %              | 150.0000                        | 0.00 %                          | 158.0000              | 5.33 %                          |                                 |
|                 |   |           | 123,000.00                      | 102,500.00                      | -20,500.00            | 123,000.00                      | 0.00                            | 129,560.00            | 6,560.00                        |                                 |
| 32              | TRAFFIC BARRIER                               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 1143.0000                                     | L.F.      | 400.0000                        | 350.0000                        | -12.50 %              | 435.0000                        | 8.75 %                          | 333.0000              | -16.75 %                        |                                 |
|                 |   |           | 457,200.00                      | 400,050.00                      | -57,150.00            | 497,205.00                      | 40,005.00                       | 380,619.00            | -76,581.00                      |                                 |
| 33              | BRIDGE APPROACH SLAB                          |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 190.0000                                      | S.Y.      | 450.0000                        | 750.0000                        | 66.67 %               | 550.0000                        | 22.22 %                         | 447.0000              | -0.67 %                         |                                 |
|                 |   |           | 85,500.00                       | 142,500.00                      | 57,000.00             | 104,500.00                      | 19,000.00                       | 84,930.00             | -570.00                         |                                 |
| SURFACING       |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 34              | CRUSHED SURFACING BASE COURSE                 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 928.0000                                      | TON       | 42.0000                         | 60.0000                         | 42.86 %               | 41.0000                         | -2.38 %                         | 62.0000               | 47.62 %                         |                                 |
|                 |   |           | 38,976.00                       | 55,680.00                       | 16,704.00             | 38,048.00                       | -928.00                         | 57,536.00             | 18,560.00                       |                                 |
| HOT MIX ASPHALT |   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 35              | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64H-28 |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 333.0000                                      | TON       | 150.0000                        | 225.0000                        | 50.00 %               | 440.0000                        | 193.33 %                        | 207.0000              | 38.00 %                         |                                 |
|                 |   |           | 49,950.00                       | 74,925.00                       | 24,975.00             | 146,520.00                      | 96,570.00                       | 68,931.00             | 18,981.00                       |                                 |
| 36              | HMA CL. 1/2 IN. PG 64H-28                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 | 298.0000                                      | TON       | 150.0000                        | 285.0000                        | 90.00 %               | 260.0000                        | 73.33 %                         | 276.0000              | 84.00 %                         |                                 |
|                 |   |           | 44,700.00                       | 84,930.00                       | 40,230.00             | 77,480.00                       | 32,780.00                       | 82,248.00             | 37,548.00                       |                                 |
| 37              | JOB MIX COMPLIANCE PRICE ADJUSTMENT           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |   |           | 2,228.00                        | 2,228.00                        |                       | 2,228.00                        |                                 | 2,228.00              |                                 |                                 |
| 38              | COMPACTION PRICE ADJUSTMENT                   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                 |   |           | 3,713.00                        | 3,713.00                        |                       | 3,713.00                        |                                 | 3,713.00              |                                 |                                 |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

|  |   |                                    |
|--|---|------------------------------------|
| ----- LOW BIDDER -----                                       | ----- 3RD BIDDER -----                          | ----- 2ND BIDDER -----             |
| KRAEMER NORTH AMERICA, LLC.<br>1011 SW KLIKITAT WAY, STE 20: | INTERWEST CONSTRUCTION, INC.<br>609 N HILL BLVD | APOLLO, INC.<br>1133 W COLUMBIA DR |
| SEATTLE WA 981341103   | BURLINGTON WA 982334600                         | KENNEWICK WA 99336-3472            |
| CONTRACTOR NUMBER : 101065                                   | CONTRACTOR NUMBER : 100408                      | CONTRACTOR NUMBER : 100265         |

| ITEM NO.                              | ITEM DESCRIPTION                               | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|---------------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT                       |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 39                                    | ASPHALT COST PRICE ADJUSTMENT                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | CALC      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |
|                                       |  |           | 1,742.00                        | 1,742.00                        |                       | 1,742.00                        | 1,742.00                        |                       | 1,742.00                        |                                 |
| 40                                    | HMA SAWCUT AND SEAL                            |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 64.0000  | L.F.      | 35.0000                         | 35.0000                         | 0.00 %                | 20.0000                         | -42.86 %                        | 51.0000               | 45.71 %                         |                                 |
|                                       |  |           | 2,240.00                        | 2,240.00                        | 0.00                  | 1,280.00                        | -960.00                         | 3,264.00              | 1,024.00                        |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 41                                    | WATTLE   |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 1000.0000                                      | L.F.      | 10.0000                         | 5.0000                          | -50.00 %              | 7.0000                          | -30.00 %                        | 4.8000                | -52.00 %                        |                                 |
|                                       |  |           | 10,000.00                       | 5,000.00                        | -5,000.00             | 7,000.00                        | -3,000.00                       | 4,800.00              | -5,200.00                       |                                 |
| 42                                    | EROSION CONTROL AND WATER POLLUTION PREVENTION |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | L.S.      |                                 |                                 | 66.67 %               |                                 | 100.00 %                        |                       | 183.33 %                        |                                 |
|                                       |  |           | 30,000.00                       | 50,000.00                       | 20,000.00             | 60,000.00                       | 30,000.00                       | 85,000.00             | 55,000.00                       |                                 |
| 43                                    | SEEDING AND MULCHING                           |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 0.3100   | ACRE      | 6,000.0000                      | 9,000.0000                      | 50.00 %               | 10,000.0000                     | 66.67 %                         | 7,230.0000            | 20.50 %                         |                                 |
|                                       |  |           | 1,860.00                        | 2,790.00                        | 930.00                | 3,100.00                        | 1,240.00                        | 2,241.30              | 381.30                          |                                 |
| 44                                    | HIGH VISIBILITY SILT FENCE                     |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 2640.0000                                      | L.F.      | 5.0000                          | 5.5000                          | 10.00 %               | 7.5000                          | 50.00 %                         | 5.0000                | 0.00 %                          |                                 |
|                                       |  |           | 13,200.00                       | 14,520.00                       | 1,320.00              | 19,800.00                       | 6,600.00                        | 13,200.00             | 0.00                            |                                 |
| 45                                    | ENVIRONMENTAL COMPLIANCE LEAD                  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       |  | L.S.      |                                 |                                 | -50.00 %              |                                 | -40.00 %                        |                       | 45.00 %                         |                                 |
|                                       |  |           | 20,000.00                       | 10,000.00                       | -10,000.00            | 12,000.00                       | -8,000.00                       | 29,000.00             | 9,000.00                        |                                 |
| TRAFFIC                               |  |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 46                                    | BEAM GUARDRAIL TRANSITION SECTION TYPE 21      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 4.0000   | EACH      | 3,500.0000                      | 7,250.0000                      | 107.14 %              | 7,800.0000                      | 122.86 %                        | 7,915.0000            | 126.14 %                        |                                 |
|                                       |  |           | 14,000.00                       | 29,000.00                       | 15,000.00             | 31,200.00                       | 17,200.00                       | 31,660.00             | 17,660.00                       |                                 |
| 47                                    | RAISING EXISTING BEAM GUARDRAIL                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 387.5000                                       | L.F.      | 18.0000                         | 15.0000                         | -16.67 %              | 16.0000                         | -11.11 %                        | 16.0000               | -11.11 %                        |                                 |
|                                       |  |           | 6,975.00                        | 5,812.50                        | -1,162.50             | 6,200.00                        | -775.00                         | 6,200.00              | -775.00                         |                                 |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100265

| ITEM NO.    | ITEM DESCRIPTION                  | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER  |  |
|-------------|-----------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|-------------|--|
|             |                                   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |             |  |
| TRAFFIC     |                                   |           |                              |                              |                    |                              |                              |                    |             |  |
| 48          | FLEXIBLE GUIDE POST               | EACH      | 55.0000                      | 110.0000                     | 100.00 %           | 117.0000                     | 112.73 %                     | 62.0000            | 12.73 %     |  |
|             | 12.0000                           |           | 660.00                       | 1,320.00                     | 660.00             | 1,404.00                     | 744.00                       | 744.00             | 84.00       |  |
| 49          | BARRIER DELINEATOR STRIPS         | EACH      | 65.0000                      | 150.0000                     | 130.77 %           | 200.0000                     | 207.69 %                     | 51.0000            | -21.54 %    |  |
|             | 12.0000                           |           | 780.00                       | 1,800.00                     | 1,020.00           | 2,400.00                     | 1,620.00                     | 612.00             | -168.00     |  |
| 50          | PAINT LINE                        | L.F.      | 1.1500                       | 2.0000                       | 73.91 %            | 3.8500                       | 234.78 %                     | 0.5000             | -56.52 %    |  |
|             | 2748.0000                         |           | 3,160.20                     | 5,496.00                     | 2,335.80           | 10,579.80                    | 7,419.60                     | 1,374.00           | -1,786.20   |  |
| 51          | PERMANENT SIGNING                 | L.S.      |                              |                              | -40.00 %           |                              | 200.00 %                     |                    | -99.98 %    |  |
|             |                                   |           | 5,000.00                     | 3,000.00                     | -2,000.00          | 15,000.00                    | 10,000.00                    | 1.00               | -4,999.00   |  |
| 52          | CONDUIT PIPE 2 IN. DIAM.          | L.F.      | 60.0000                      | 150.0000                     | 150.00 %           | 62.0000                      | 3.33 %                       | 116.0000           | 93.33 %     |  |
|             | 1640.0000                         |           | 98,400.00                    | 246,000.00                   | 147,600.00         | 101,680.00                   | 3,280.00                     | 190,240.00         | 91,840.00   |  |
| 53          | PORTABLE CHANGEABLE MESSAGE SIGN  | HR        | 4.2000                       | 4.0000                       | -4.76 %            | 4.2500                       | 1.19 %                       | 6.4500             | 53.57 %     |  |
|             | 13200.0000                        |           | 55,440.00                    | 52,800.00                    | -2,640.00          | 56,100.00                    | 660.00                       | 85,140.00          | 29,700.00   |  |
| 54          | PROJECT TEMPORARY TRAFFIC CONTROL | L.S.      |                              |                              | -38.76 %           |                              | 328.66 %                     |                    | -82.85 %    |  |
|             |                                   |           | 163,300.00                   | 100,000.00                   | -63,300.00         | 700,000.00                   | 536,700.00                   | 28,000.00          | -135,300.00 |  |
| 55          | WORK ZONE SAFETY CONTINGENCY      | EST.      |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %      |  |
|             |                                   |           | 75,000.00                    | 75,000.00                    |                    | 75,000.00                    |                              | 75,000.00          |             |  |
| 56          | CONSTRUCTION SIGNS CLASS A        | S.F.      | 26.0000                      | 80.0000                      | 207.69 %           | 135.0000                     | 419.23 %                     | 57.0000            | 119.23 %    |  |
|             | 282.0000                          |           | 7,332.00                     | 22,560.00                    | 15,228.00          | 38,070.00                    | 30,738.00                    | 16,074.00          | 8,742.00    |  |
| OTHER ITEMS |                                   |           |                              |                              |                    |                              |                              |                    |             |  |
| 57          | PROJECT PARTNERING                | CALC      |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %      |  |
|             |                                   |           | 5,000.00                     | 5,000.00                     |                    | 5,000.00                     |                              | 5,000.00           |             |  |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 100265

| ITEM NO.    | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER   |          |
|-------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|--------------|----------|
|             |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |              |          |
| OTHER ITEMS |  |           |                              |                              |                    |                              |                              |                    |              |          |
| 58          | TYPE B PROGRESS SCHEDULE                           | L.S.      |                              |                              | 50.00 %            |                              |                              | -70.00 %           |              | -50.00 % |
|             |  |           | 10,000.00                    | 15,000.00                    | 5,000.00           | 3,000.00                     | -7,000.00                    | 5,000.00           | -5,000.00    |          |
| 59          | STRUCTURE SURVEYING                                | L.S.      |                              |                              | 125.00 %           |                              |                              | 125.00 %           |              | 165.00 % |
|             |  |           | 40,000.00                    | 90,000.00                    | 50,000.00          | 90,000.00                    | 50,000.00                    | 106,000.00         | 66,000.00    |          |
| 60          | ROADWAY SURVEYING                                  | L.S.      |                              |                              | 300.00 %           |                              |                              | 500.00 %           |              | 240.00 % |
|             |  |           | 10,000.00                    | 40,000.00                    | 30,000.00          | 60,000.00                    | 50,000.00                    | 34,000.00          | 24,000.00    |          |
| 61          | ROADSIDE CLEANUP                                   | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |              | 0.00 %   |
|             |  |           | 5,000.00                     | 5,000.00                     |                    | 5,000.00                     |                              | 5,000.00           |              |          |
| 62          | REIMBURSEMENT FOR THIRD PARTY DAMAGE               | EST.      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |              | 0.00 %   |
|             |  |           | 5.00                         | 5.00                         |                    | 5.00                         |                              | 5.00               |              |          |
| 63          | MINOR CHANGE                                       | CALC      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |              | 0.00 %   |
|             |  |           | -1.00                        | -1.00                        |                    | -1.00                        |                              | -1.00              |              |          |
| 64          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT              | CALC      |                              |                              | 0.00 %             |                              |                              | 0.00 %             |              | 0.00 %   |
|             |  |           | -1.00                        | -1.00                        |                    | -1.00                        |                              | -1.00              |              |          |
| 65          | CONSTRUCTION GEOTEXTILE FOR DITCH LINING           | S.Y.      |                              |                              | -61.90 %           |                              |                              | -69.05 %           |              | -73.33 % |
|             | 3250.0000  |           | 10.5000                      | 4.0000                       | -21,125.00         | 3.2500                       | -23,562.50                   | 2.8000             | -25,025.00   |          |
|             |  |           | 34,125.00                    | 13,000.00                    |                    | 10,562.50                    |                              | 9,100.00           |              |          |
| 66          | CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION     | S.Y.      |                              |                              | -73.91 %           |                              |                              | -85.87 %           |              | -65.22 % |
|             | 2700.0000  |           | 23.0000                      | 6.0000                       | -45,900.00         | 3.2500                       | -53,325.00                   | 8.0000             | -40,500.00   |          |
|             |  |           | 62,100.00                    | 16,200.00                    |                    | 8,775.00                     |                              | 21,600.00          |              |          |
| 67          | GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL | C.Y.      |                              |                              | 25.00 %            |                              |                              | 5.00 %             |              | 30.00 %  |
|             | 1050.0000  |           | 60.0000                      | 75.0000                      | 15,750.00          | 63.0000                      | 3,150.00                     | 78.0000            | 18,900.00    |          |
|             |  |           | 63,000.00                    | 78,750.00                    |                    | 66,150.00                    |                              | 81,900.00          |              |          |
| 68          | STONE COLUMN GROUND IMPROVEMENT                    | C.Y.      |                              |                              | 438.46 %           |                              |                              | 446.15 %           |              | 660.00 % |
|             | 2450.0000  |           | 65.0000                      | 350.0000                     | 698,250.00         | 355.0000                     | 710,500.00                   | 494.0000           | 1,051,050.00 |          |
|             |  |           | 159,250.00                   | 857,500.00                   |                    | 869,750.00                   |                              | 1,210,300.00       |              |          |

PS&E JOB NO : 21Y001 REVISION NO :  
 CONTRACT NO : 009945 REGION NO : 5  
 VERSION NO : 4 WORK ORDER# : XL5661  
 HWY : SR 241  
 TITLE : SR 241  
 MABTON VICINITY  
 RETROFIT BRIDGES  
 21Y001  
 PROJECT :  
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Apr 12 2023  
 AWARDED ON : Apr 20 2023

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----  
 KRAEMER NORTH AMERICA, LLC. INTERWEST CONSTRUCTION, INC. APOLLO, INC.  
 1011 SW KLIICKITAT WAY, STE 20: 609 N HILL BLVD 1133 W COLUMBIA DR  
 SEATTLE WA 981341103 BURLINGTON WA 982334600 KENNEWICK WA 99336-3472  
 CONTRACTOR NUMBER : 101065 CONTRACTOR NUMBER : 100408 KENNEWICK WA 993360617  
 CONTRACTOR NUMBER : 100265

| ITEM NO.       | ITEM DESCRIPTION               | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 |
|----------------|--------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                |                                |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS    |                                |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 69             | SHOTCRETE FACING               |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | 6371.0000                      | S.F.      | 30.0000                         | 30.0000                         | 0.00 %                | 37.0000                         | 23.33 %                         | 51.0000               | 70.00 %                         |                                 |
|                |                                |           | 191,130.00                      | 191,130.00                      | 0.00                  | 235,727.00                      | 44,597.00                       | 324,921.00            | 133,791.00                      |                                 |
| 70             | SPCC PLAN                      |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                |                                | L.S.      |                                 |                                 | -75.00 %              |                                 | -90.00 %                        |                       | -90.00 %                        |                                 |
|                |                                |           | 10,000.00                       | 2,500.00                        | -7,500.00             | 1,000.00                        | -9,000.00                       | 1,000.00              | -9,000.00                       |                                 |
| 71             | BIRD PROTECTION AND MONITORING |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                |                                | L.S.      |                                 |                                 | 516.67 %              |                                 | 66.67 %                         |                       | 100.00 %                        |                                 |
|                |                                |           | 30,000.00                       | 185,000.00                      | 155,000.00            | 50,000.00                       | 20,000.00                       | 60,000.00             | 30,000.00                       |                                 |
| 72             | RADAR SPEED DISPLAY SIGN       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                | 20700.0000                     | HR        | 5.0000                          | 1.3000                          | -74.00 %              | 2.1000                          | -58.00 %                        | 3.1700                | -36.60 %                        |                                 |
|                |                                |           | 103,500.00                      | 26,910.00                       | -76,590.00            | 43,470.00                       | -60,030.00                      | 65,619.00             | -37,881.00                      |                                 |
| CONTRACT TOTAL |                                |           | \$14,371,650.14                 | \$18,224,952.50                 | 26.81%                | \$19,827,827.00                 | 37.96%                          | \$19,190,663.26       | 33.53%                          | 2ND BIDDER REJECTED             |
| BASE TOTAL     |                                |           | \$14,371,650.14                 | \$18,224,952.50                 | 26.81%                | \$19,827,827.00                 | 37.96%                          | \$19,190,663.26       | 33.53%                          | 2ND BIDDER REJECTED             |