

PS&E JOB NO: 00X306 REVISION NO : 1
 CONTRACT NO: 006072 REGION NO : 4
 VERSION NO : 2 WORK ORDER#: XL1007
 HWY : SR 004
 TITLE : SR 4
 ROCKFALL STABILIZATION
 MP 47 VIC.
 00X306
 PROJECT : , NH-0004(014)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 4 2001
 AWARDED ON : Apr 6 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ELTING INCORPORATED HI TECH ROCKFALL CONSTRUCTION JAL CONSTRUCTION, INC.
 780 82ND DR 48120 NW HILLSIDE RD 123 SE 4TH - 97702
 GLADSTONE OR 97027-1802 97116-76271 PO BOX 6269
 CLACKAMAS OR 970150366 FOREST GROVE OR 971160674 BEND OR 977086269
 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		1.10%		40.00%				66.67%
			30,000.00	330	30,330.00	12,000	42,000.00	50,000.00	20,000	
2	SAFETY SCALING SUPERVISOR									
	200.0000	HR	120.0000	-50.00%	60.0000	-48.33%	62.0000	75.0000	-37.50%	
			24,000.00	-12,000	12,400.00	-11,600	12,400.00	15,000.00	-9,000	
3	SAFETY SCALING LABOR									
	400.0000	HR	90.0000	-37.78%	56.0000	-33.33%	60.0000	75.0000	-16.67%	
			36,000.00	-13,600	22,400.00	-12,000	24,000.00	30,000.00	-6,000	
GRADING										
4	CRUSHED SURFACING BASE COURSE									
	600.0000	TON	12.0000	25.00%	15.0000	25.00%	15.0000	13.0000	8.33%	
			7,200.00	1,800	9,000.00	1,800	9,000.00	7,800.00	600	
5	DEBRIS REMOVAL INCL. HAUL									
	4600.0000	C.Y.	13.5000	-44.44%	7.5000	11.11%	15.0000	7.5000	-44.44%	
			62,100.00	-27,600	34,500.00	6,900	69,000.00	34,500.00	-27,600	
EROSION CONTROL AND PLANTING										
6	TEMPORARY WATER POLLUTION/EROSION CONTROL									
	EST.			0.00%		0.00%				0.00%
			1,000.00		1,000.00		1,000.00	1,000.00		
TRAFFIC										
7	PRECAST CONC. BARRIER TYPE 2									
	1320.0000	L.F.	22.7500	5.49%	24.0000	-5.49%	21.5000	24.0000	5.49%	
			30,030.00	1,650	31,680.00	-1,650	28,380.00	31,680.00	1,650	
8	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	2160.0000	L.F.	5.0000	-20.00%	4.0000	-31.00%	3.4500	3.8000	-24.00%	
			10,800.00	-2,160	8,640.00	-3,348	7,452.00	8,208.00	-2,592	
9	TEMPORARY TRAFFIC CONTROL DEVICES									
	L.S.			100.00%		75.00%				500.00%
			1,500.00	1,500	3,000.00	1,125	2,625.00	9,000.00	7,500	
10	TRAFFIC CONTROL LABOR									
	800.0000	HR	33.2500	8.27%	36.0000	5.26%	35.0000	35.0000	5.26%	
			26,600.00	2,200	28,800.00	1,400	28,000.00	28,000.00	1,400	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/20/2001

* * * BID CHECK REPORT * * *

TIME: 14:19

PS&E JOB NO: 00X306 REVISION NO : 1
 CONTRACT NO: 006072 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1007
 HWY : SR 004
 TITLE : SR 4
 ROCKFALL STABILIZATION
 MP 47 VIC.
 00X306
 PROJECT : , NH-0004(014)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 4 2001
 AWARDED ON : Apr 6 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 ELTING INCORPORATED HI TECH ROCKFALL CONSTRUCTION JAL CONSTRUCTION, INC.
 780 82ND DR 48120 NW HILLSIDE RD 123 SE 4TH - 97702
 GLADSTONE OR 97027-1802 97116-76271 PO BOX 6269
 CLACKAMAS OR 970150366 FOREST GROVE OR 971160674 BEND OR 977086269
 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
20	SPILL PREVENTION PLAN	L.S.	1,000.00	-25.00%	500.00	-50.00%	1,000.00	0.00%	0
	CONTRACT TOTAL		\$608,873.00	-1.67%	\$618,954.00	1.66%	\$632,979.00	3.96%	

PS&E JOB NO: 00X306 REVISION NO : 1
 CONTRACT NO: 006072 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1007

BIDS OPENED ON : Apr 4 2001
 AWARDED ON : Apr 6 2001

HWY	: SR 004	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 4	CORAL CONSTRUCTION COMPANY	GOODFELLOW BROS., INC.	DIAMACO INC
	ROCKFALL STABILIZATION	10780 SW CLUTTER RD	1407 N WALLA WALLA AVE	40 LAKE BELLEVUE DR STE 100
	MP 47 VIC.	SHERWOOD OR 97140-9563	98801-1530	
	00X306	WILSONVILLE OR 970700347	WENATCHEE WA 988070596	BELLEVUE WA 980052480
PROJECT	: , NH-0004(014)	CONTRACTOR NUMBER : 188245	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100065
COUNTY(S)	: COWLITZ			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		80.00%		18.70%		116.67%		
			30,000.00	24,000	54,000.00	5,610	35,610.00	65,000.00	35,000	
2	SAFETY SCALING SUPERVISOR									
	200.0000	HR	120.0000	-37.50%	75.0000	-33.33%	80.0000	65.0000	-45.83%	
			24,000.00	-9,000	15,000.00	-8,000	16,000.00	13,000.00	-11,000	
3	SAFETY SCALING LABOR									
	400.0000	HR	90.0000	-16.67%	75.0000	33.33%	120.0000	60.0000	-33.33%	
			36,000.00	-6,000	30,000.00	12,000	48,000.00	24,000.00	-12,000	
GRADING										
4	CRUSHED SURFACING BASE COURSE									
	600.0000	TON	12.0000	50.00%	18.0000	50.00%	18.0000	30.0000	150.00%	
			7,200.00	3,600	10,800.00	3,600	10,800.00	18,000.00	10,800	
5	DEBRIS REMOVAL INCL. HAUL									
	4600.0000	C.Y.	13.5000	-48.15%	7.0000	-48.15%	7.0000	10.0000	-25.93%	
			62,100.00	-29,900	32,200.00	-29,900	32,200.00	46,000.00	-16,100	
EROSION CONTROL AND PLANTING										
6	TEMPORARY WATER POLLUTION/EROSION CONTROL									
	EST.		1,000.00	0.00%	1,000.00	0.00%	1,000.00	1,000.00	0.00%	
TRAFFIC										
7	PRECAST CONC. BARRIER TYPE 2									
	1320.0000	L.F.	22.7500	9.89%	25.0000	-3.30%	22.0000	40.0000	75.82%	
			30,030.00	2,970	33,000.00	-990	29,040.00	52,800.00	22,770	
8	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	2160.0000	L.F.	5.0000	20.00%	6.0000	-20.00%	4.0000	15.0000	200.00%	
			10,800.00	2,160	12,960.00	-2,160	8,640.00	32,400.00	21,600	
9	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		116.67%		66.67%			233.33%	
			1,500.00	1,750	3,250.00	1,000	2,500.00	5,000.00	3,500	
10	TRAFFIC CONTROL LABOR									
	800.0000	HR	33.2500	-9.77%	30.0000	11.28%	37.0000	29.0000	-12.78%	
			26,600.00	-2,600	24,000.00	3,000	29,600.00	23,200.00	-3,400	

PS&E JOB NO: 00X306 REVISION NO : 1
 CONTRACT NO: 006072 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1007

BIDS OPENED ON : Apr 4 2001
 AWARDED ON : Apr 6 2001

HWY	: SR 004	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 4	CORAL CONSTRUCTION COMPANY	GOODFELLOW BROS., INC.	DIAMACO INC
	ROCKFALL STABILIZATION	10780 SW CLUTTER RD	1407 N WALLA WALLA AVE	40 LAKE BELLEVUE DR STE 100
	MP 47 VIC.	SHERWOOD OR 97140-9563	98801-1530	
	00X306	WILSONVILLE OR 970700347	WENATCHEE WA 988070596	BELLEVUE WA 980052480
PROJECT	: , NH-0004(014)	CONTRACTOR NUMBER : 188245	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100065
COUNTY(S)	: COWLITZ			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
11	TRAFFIC CONTROL VEHICLE									
	35.0000	DAY	60.0000	70.0000	16.67%	56.0000	-6.67%	10.0000	-83.33%	
			2,100.00	2,450.00	350	1,960.00	-140	350.00	-1,750	
12	TRAFFIC CONTROL SUPERVISOR									
	455.0000	HR	36.0000	35.0000	-2.78%	38.0000	5.56%	1.0000	-97.22%	
			16,380.00	15,925.00	-455	17,290.00	910	455.00	-15,925	
13	CONSTRUCTION SIGNS CLASS A									
	244.0000	S.F.	15.0000	14.0000	-6.67%	12.0000	-20.00%	8.0000	-46.67%	
			3,660.00	3,416.00	-244	2,928.00	-732	1,952.00	-1,708	
OTHER ITEMS										
14	CONCRETE MODULAR BLOCK WALL									
	785.0000	EACH	100.0000	175.0000	75.00%	180.0000	80.00%	250.0000	150.00%	
			78,500.00	137,375.00	58,875	141,300.00	62,800	196,250.00	117,750	
15	GABION CRIBBING									
	820.0000	C.Y.	100.0000	85.0000	-15.00%	130.0000	30.00%	200.0000	100.00%	
			82,000.00	69,700.00	-12,300	106,600.00	24,600	164,000.00	82,000	
16	HIGH-IMPACT ROCKFALL FENCE									
	780.0000	L.F.	250.0000	295.0000	18.00%	250.0000	0.00%	250.0000	0.00%	
			195,000.00	230,100.00	35,100	195,000.00	0	195,000.00	0	
17	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			1,000.00	1,000.00		1,000.00		1,000.00		
18	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		
19	MINOR CHANGE									
		CALC			0.00%		0.00%		0.00%	
			-2.00	-2.00		-2.00		-2.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/20/2001

*** BID CHECK REPORT ***

TIME: 14:19

PS&E JOB NO: 00X306 REVISION NO : 1
 CONTRACT NO: 006072 REGION NO : 4
 VERSION NO : 2 WORK ORDER# : XL1007
 HWY : SR 004
 TITLE : SR 4
 ROCKFALL STABILIZATION
 MP 47 VIC.
 00X306
 PROJECT : , NH-0004(014)
 COUNTY(S) : COWLITZ

BIDS OPENED ON : Apr 4 2001
 AWARDED ON : Apr 6 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----
 CORAL CONSTRUCTION COMPANY GOODFELLOW BROS., INC. DIAMACO INC
 10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
 SHERWOOD OR 97140-9563 98801-1530
 WILSONVILLE OR 970700345 WENATCHEE WA 988070596 BELLEVUE WA 980052480
 CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
20	SPILL PREVENTION PLAN	L.S.	1,000.00	-50.00%	500.00	-50.00%	500.00	-50.00%	500.00	-50.00%
CONTRACT TOTAL			\$608,873.00		\$676,679.00	11.14%	\$679,971.00	11.68%	\$839,910.00	37.95%