

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION							
1	MOBILIZATION						
		L.S.		260,000.00	20.06%	312,152.00	3.85%
					52,152	270,000.00	10,000
2	CLEARING AND GRUBBING						
	0.3000	ha		15,000.0000	-33.33%	10,000.0000	64.00%
				4,500.00	-1,500	24,600.0000	2,880
3	REMOVAL OF STRUCTURE AND OBSTRUCTION						
		L.S.			108.33%		594.44%
				7,200.00	7,800	50,000.00	42,800
4	REMOVING PORTION OF EXISTING STRUCTURES						
		L.S.			415.00%		1,150.00%
				4,000.00	16,600	50,000.00	46,000
5	REMOVING GUARDRAIL						
	179.9100	m		15.0000	23.00%	18.4500	-10.33%
				2,698.65	621	13.4500	-279
6	REMOVING GUARDRAIL ANCHOR						
	11.0000	EACH		250.0000	8.00%	270.0000	-32.00%
				2,750.00	220	170.0000	-880
7	REMOVING GUIDE POST						
	317.0000	EACH		6.0000	8.33%	6.5000	-83.33%
				1,902.00	159	1.0000	-1,585
8	REMOVING TEMPORARY PAVEMENT MARKING						
	39280.0000	m		0.1500	-33.33%	0.1000	-33.33%
				5,892.00	-1,964	3,928.00	-1,964
9	REMOVING PLASTIC TRAFFIC ARROW						
	7.0000	EACH		40.0000	-12.50%	35.0000	-25.00%
				280.00	-35	30.0000	-70
10	REMOVING PLASTIC TRAFFIC MARKING						
	183.1000	m2		1.0000	2,100.00%	22.0000	1,500.00%
				183.10	3,845	16.0000	2,747
11	REMOVING RAISED PAVEMENT MARKER						
	13.0000	HUND		85.0000	252.94%	300.0000	-11.76%
				1,105.00	2,795	75.0000	-130

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING								
12	WETLAND MITIGATION EXCAVATION INCL. HAUL							
	850.0000	m3	60.0000	30.0000	-50.00%	27.6400	-53.93%	
			51,000.00	25,500.00	-25,500	23,494.00	-27,506	
13	PAVEMENT REPAIR EXCAVATION INCL. HAUL							
	1655.0000	m2	22.0000	16.2500	-26.14%	50.0000	127.27%	
			36,410.00	26,893.75	-9,516	82,750.00	46,340	
14	COMMON BORROW INCL. HAUL							
	560.0000	m3	30.0000	30.0000	0.00%	19.5000	-35.00%	
			16,800.00	16,800.00	0	10,920.00	-5,880	
15	EMBANKMENT COMPACTION							
	520.0000	m3	7.0000	3.0000	-57.14%	7.0000	0.00%	
			3,640.00	1,560.00	-2,080	3,640.00	0	
DRAINAGE								
16	DITCH EXCAVATION INCL. HAUL							
	250.0000	m3	20.0000	29.0000	45.00%	27.5700	37.85%	
			5,000.00	7,250.00	2,250	6,892.50	1,893	
17	GRATE INLET TYPE 2							
	3.0000	EACH	3,000.0000	4,000.0000	33.33%	1,865.0000	-37.83%	
			9,000.00	12,000.00	3,000	5,595.00	-3,405	
18	DROP INLET TYPE 1							
	1.0000	EACH	3,500.0000	5,500.0000	57.14%	3,470.0000	-0.86%	
			3,500.00	5,500.00	2,000	3,470.00	-30	
19	STREAMBED GRAVEL							
	270.0000	t	28.0000	34.0000	21.43%	42.8300	52.96%	
			7,560.00	9,180.00	1,620	11,564.10	4,004	
20	HAND PLACED RIPRAP							
	56.0000	m3	100.0000	75.0000	-25.00%	109.9200	9.92%	
			5,600.00	4,200.00	-1,400	6,155.52	556	
21	UNDERDRAIN PIPE 150 MM DIAM.							
	40.0000	m	60.0000	18.0000	-70.00%	47.5000	-20.83%	
			2,400.00	720.00	-1,680	1,900.00	-500	
22	SCHEDULE A CULV. PIPE 300 MM DIAM.							
	10.0000	m	120.0000	45.0000	-62.50%	74.0000	-38.33%	
			1,200.00	450.00	-750	740.00	-460	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

HWY	: SR 202	----- LOW BIDDER -----	----- 2ND BIDDER -----
TITLE	: SR 202	LAKESIDE INDUSTRIES	WATSON ASPHALT PAVING COMPANY
	EVANS CREEK DRAINAGE SLOUGH BR	6505 226TH PL SE	19220 NE 80TH
	TO SR 203	98029-8906	98052-9402
	01A017	ISSAQUAH WA 980277016	REDMOND WA 980730845
PROJECT	: STP-PM01(001)	CONTRACTOR NUMBER : 469025	CONTRACTOR NUMBER : 864800
COUNTY(S)	: KING		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE								
23	SCHEDULE A CULV. PIPE 450 MM DIAM.							
	18.0000	m	130.0000	75.0000	-42.31%	95.0000	-26.92%	
			2,340.00	1,350.00	-990	1,710.00	-630	
24	SCHEDULE A CULV. PIPE 600 MM DIAM.							
	6.0000	m	200.0000	120.0000	-40.00%	128.0000	-36.00%	
			1,200.00	720.00	-480	768.00	-432	
STRUCTURE								
25	PRECAST CONC. BOX CULVERT							
	11.6000	m	3,500.0000	12,000.0000	242.86%	6,200.0000	77.14%	
			40,600.00	139,200.00	98,600	71,920.00	31,320	
26	TRANSVERSE JOINT SEAL							
	40.0000	m	400.0000	100.0000	-75.00%	100.0000	-75.00%	
			16,000.00	4,000.00	-12,000	4,000.00	-12,000	
27	SHAFT - 610 MM DIAMETER							
	29.0000	m	250.0000	455.0000	82.00%	400.0000	60.00%	
			7,250.00	13,195.00	5,945	11,600.00	4,350	
28	FURNISHING AND INSTALLING SOLDIER PILE W 310 X 107							
	49.0000	m	175.0000	140.0000	-20.00%	150.0000	-14.29%	
			8,575.00	6,860.00	-1,715	7,350.00	-1,225	
29	TIMBER LAGGING							
	4.0000	m3	1,500.0000	1,625.0000	8.33%	1,750.0000	16.67%	
			6,000.00	6,500.00	500	7,000.00	1,000	
30	REMOVING OBSTRUCTIONS							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
31	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		
SURFACING								
32	CRUSHED SURFACING BASE COURSE							
	1470.0000	t	30.0000	35.0000	16.67%	35.0000	16.67%	
			44,100.00	51,450.00	7,350	51,450.00	7,350	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
LIQUID ASPHALT							
33	ASPHALT FOR TACK COAT						
	93.9000	t		450.0000		350.0000	-22.22%
				42,255.00		32,865.00	-9,390
34	ANTI-STRIPPING ADDITIVE						
		EST.			0.00%		0.00%
				27,650.00		27,650.00	
ASPHALT CONCRETE PAVEMENT							
35	CRACK SEALING						
		EST.			0.00%		0.00%
				30,000.00		30,000.00	
36	PLANING BITUMINOUS PAVEMENT						
	5125.0000	m2		8.0000		3.0000	-62.50%
				41,000.00		15,375.00	-25,625
37	REMOVING ASPHALT CONCRETE FROM BRIDGE DECK						
	114.0000	m2		15.0000		35.0000	133.33%
				1,710.00		3,990.00	2,280
38	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2:						
	6110.0000	t		40.0000		31.5000	-21.25%
				244,400.00		192,465.00	-51,935
39	ASPHALT CONC. FOR PAVEMENT REPAIR						
	610.0000	t		70.0000		85.0000	21.43%
				42,700.00		51,850.00	9,150
40	ASPHALT CONC. PAVEMENT CL. B PG 58-2:						
	21025.0000	t		43.0000		31.5000	-26.74%
				904,075.00		662,287.50	-241,788
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
				33,000.00		33,000.00	
42	COMPACTION PRICE ADJUSTMENT						
		CALC			0.00%		0.00%
				24,000.00		24,000.00	
43	SMOOTHNESS COMPLIANCE ADJUSTMENT						
		CALC			0.00%		0.00%
				19,200.00		19,200.00	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT CONCRETE PAVEMENT								
44	ASPHALT CONC. APPROACH CL. B PG 58-2:							
	180.0000	t	65.0000	85.0000	30.77%	95.0000	46.15%	
			11,700.00	15,300.00	3,600	17,100.00	5,400	
45	SOIL RESIDUAL HERBICIDE							
	3600.0000	m2	0.2000	0.5000	150.00%	5.0000	2,400.00%	
			720.00	1,800.00	1,080	18,000.00	17,280	
EROSION CONTROL AND PLANTING								
46	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.				0.00%		0.00%	
			20,260.00	20,260.00		20,260.00		
47	SOIL AMENDMENT							
	63.0000	m3	36.0000	45.0000	25.00%	37.3000	3.61%	
			2,268.00	2,835.00	567	2,349.90	82	
48	BARK OR WOOD CHIP MULCH							
	7.6000	m3	36.0000	40.0000	11.11%	37.3000	3.61%	
			273.60	304.00	30	283.48	10	
49	LANDSCAPE GRADING EST.				0.00%		0.00%	
			2,000.00	2,000.00		2,000.00		
50	EROSION CONTROL SEEDING							
	1.0000	ha	2,500.0000	3,285.0000	31.40%	2,420.0000	-3.20%	
			2,500.00	3,285.00	785	2,420.00	-80	
51	WETLAND SEEDING							
	1000.0000	m2	1.0000	1.5000	50.00%	3.8500	285.00%	
			1,000.00	1,500.00	500	3,850.00	2,850	
52	GEOTEXTILE - ENCASED CHECK DAM							
	26.0000	EACH	250.0000	200.0000	-20.00%	150.0000	-40.00%	
			6,500.00	5,200.00	-1,300	3,900.00	-2,600	
53	STORM DRAIN PROTECTION INSERT							
	5.0000	EACH	250.0000	125.0000	-50.00%	75.0000	-70.00%	
			1,250.00	625.00	-625	375.00	-875	
54	TEMPORARY STABILIZED CONSTRUCTION ENTRANCE							
	1.0000	EACH	1,500.0000	2,000.0000	33.33%	3,900.0000	160.00%	
			1,500.00	2,000.00	500	3,900.00	2,400	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING							
55	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE						
	400.0000	m	20.0000	8.0000	-60.00%	19.0000	-5.00%
			8,000.00	3,200.00	-4,800	7,600.00	-400
56	VEGETATED REVETMENT						
	92.0000	m2	135.0000	270.0000	100.00%	261.7500	93.89%
			12,420.00	24,840.00	12,420	24,081.00	11,661
57	PSIPE PACIFIC WILLOW, 1M HT. LIVE STAKE						
	157.0000	EACH	5.5000	5.0000	-9.09%	15.3000	178.18%
			863.50	785.00	-79	2,402.10	1,539
58	PSIPE RED-OSIER DOGWOOD, 450MM HT.,BR.						
	130.0000	EACH	7.5000	5.9500	-20.67%	15.3000	104.00%
			975.00	773.50	-202	1,989.00	1,014
59	PSIPE SITKA WILLOW, 450 MM HT., BR						
	95.0000	EACH	7.5000	5.4000	-28.00%	15.3000	104.00%
			712.50	513.00	-200	1,453.50	741
60	PSIPE SITKA WILLOW, 1M HT., LIVE STAKE						
	122.0000	EACH	5.5000	5.4000	-1.82%	8.1000	47.27%
			671.00	658.80	-12	988.20	317
61	PSIPE PACIFIC NINEBARK, #1 CONTAINER 300MM HT.						
	18.0000	EACH	7.5000	9.2500	23.33%	17.5000	133.33%
			135.00	166.50	32	315.00	180
62	PSIPE SALMONBERRY, 450MM HT., BR						
	90.0000	EACH	7.5000	5.7500	-23.33%	15.3000	104.00%
			675.00	517.50	-158	1,377.00	702
63	PSIPE WILD GOOSEBERRY, 450MM HT.,BR						
	18.0000	EACH	7.5000	6.0000	-20.00%	16.4000	118.67%
			135.00	108.00	-27	295.20	160
64	PSIPE SMALL- FRUITED BULRUSH, 75MM LENGTH RHISOME						
	175.0000	EACH	3.0000	2.2500	-25.00%	7.0000	133.33%
			525.00	393.75	-131	1,225.00	700
65	PSIPE DOUGLAS SPIRAEA,450MM HT.,BR						
	33.0000	EACH	7.5000	5.9500	-20.67%	15.3000	104.00%
			247.50	196.35	-51	504.90	257

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING								
66	PSIPE NOOTKA ROSE, 450 MM HT.,BR 26.0000	EACH	7.5000 195.00	5.9500 154.70	-20.67% -40	16.4000 426.40	118.67% 231	
67	PSIPE SNOWBERRY, 450 MM HT.,BR 17.0000	EACH	7.5000 127.50	5.9500 101.15	-20.67% -26	16.4000 278.80	118.67% 151	
68	PSIPE SPIKE BENTGRASS, 75 MM ROOT LENGTH 25.0000	EACH	3.0000 75.00	2.5000 62.50	-16.67% -13	5.2500 131.25	75.00% 56	
69	PSIPE RICE CUTGRASS, 75 MM ROOT LENGTH 100.0000	EACH	3.0000 300.00	2.5000 250.00	-16.67% -50	5.2500 525.00	75.00% 225	
70	PSIPE WESTERN MANNA GRASS, 75MM ROOT LENGTH 200.0000	EACH	3.0000 600.00	2.5000 500.00	-16.67% -100	5.2500 1,050.00	75.00% 450	
71	PSIPE WOOL-GRASS, 75 MM ROOT LENGTH 25.0000	EACH	3.0000 75.00	2.5000 62.50	-16.67% -13	5.2500 131.25	75.00% 56	
72	FORCE ACCOUNT EXTENTION OF PLANTING PERIOD EST.		1,000.00	1,000.00	0.00%	1,000.00	0.00%	
73	PLANT ESTABLISHMENT - SECOND YEAR EST.		16,000.00	16,000.00	0.00%	16,000.00	0.00%	
74	PLANT ESTABLISHMENT - THIRD YEAR EST.		5,000.00	5,000.00	0.00%	5,000.00	0.00%	
75	PLANT ESTABLISHMENT FORTH YEAR EST.		5,000.00	5,000.00	0.00%	5,000.00	0.00%	
76	PLANT ESTABLISHMENT FIFTH YEAR EST.		5,000.00	5,000.00	0.00%	5,000.00	0.00%	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING								
77	ESC LEAD							
	550.0000	HR	30.0000	25.0000	-16.67%	50.0000	66.67%	
			16,500.00	13,750.00	-2,750	27,500.00	11,000	
TRAFFIC								
78	BOX CULVERT GUARDRAIL STEEL POST TYPE 2							
	4.0000	EACH	400.0000	325.0000	-18.75%	325.0000	-18.75%	
			1,600.00	1,300.00	-300	1,300.00	-300	
79	BEAM GUARDRAIL TYPE 1 - 2.7 M LONG POST							
	1139.1900	m	65.0000	49.7000	-23.54%	49.7000	-23.54%	
			74,047.35	56,617.74	-17,430	56,617.74	-17,430	
80	BEAM GUARDRAIL TYPE 1							
	192.6800	m	60.0000	43.8000	-27.00%	43.8000	-27.00%	
			11,560.80	8,439.38	-3,121	8,439.38	-3,121	
81	BEAM GUARDRAIL TYPE 1 NESTED W BEAM							
	22.8600	m	90.0000	49.7000	-44.78%	49.7000	-44.78%	
			2,057.40	1,136.14	-921	1,136.14	-921	
82	BEAM GUARDRAIL TYPE 21 STEEL POST THRIE BEAM							
	49.5300	m	350.0000	387.8000	10.80%	387.8000	10.80%	
			17,335.50	19,207.73	1,872	19,207.73	1,872	
83	BEAM GUARDRAIL TRANSITION SECTION TYPE 10							
	4.0000	EACH	1,300.0000	1,310.0000	0.77%	1,310.0000	0.77%	
			5,200.00	5,240.00	40	5,240.00	40	
84	BEAM GUARDRAIL TRANSITION SECTION TYPE 11							
	1.0000	EACH	1,300.0000	1,310.0000	0.77%	1,310.0000	0.77%	
			1,300.00	1,310.00	10	1,310.00	10	
85	BEAM GUARDRAIL TRANSITION SECTION TYPE 12							
	3.0000	EACH	1,500.0000	1,310.0000	-12.67%	1,310.0000	-12.67%	
			4,500.00	3,930.00	-570	3,930.00	-570	
86	BEAM GUARDRAIL FLARED TERMINAL							
	5.0000	EACH	2,200.0000	2,000.0000	-9.09%	1,800.0000	-18.18%	
			11,000.00	10,000.00	-1,000	9,000.00	-2,000	
87	BEAM GUARDRAIL NON-FLARED TERMINAL							
	8.0000	EACH	2,200.0000	2,245.0000	2.05%	1,995.0000	-9.32%	
			17,600.00	17,960.00	360	15,960.00	-1,640	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER#: 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
88	BEAM GUARDRAIL ANCHOR TYPE 5 4.0000	EACH	650.0000 2,600.00	815.0000 3,260.00	25.38% 660	715.0000 2,860.00	10.00% 260	
89	BEAM GUARDRAIL ANCHOR TYPE 7 4.0000	EACH	450.0000 1,800.00	500.0000 2,000.00	11.11% 200	425.0000 1,700.00	-5.56% -100	
90	RAISING EXISTING BEAM GUARDRAIL 118.0000	m	22.0000 2,596.00	15.4500 1,823.10	-29.77% -773	12.4500 1,469.10	-43.41% -1,127	
91	TRUCK MOUNTED IMPACT ATTENUATOR 2.0000	EACH	6,000.0000 12,000.00	5,000.0000 10,000.00	-16.67% -2,000	15,000.0000 30,000.00	150.00% 18,000	
92	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR 240.0000	HR	35.0000 8,400.00	40.0000 9,600.00	14.29% 1,200	35.0000 8,400.00	0.00% 0	
93	FLEXIBLE GUIDE POST 407.0000	EACH	22.0000 8,954.00	25.0000 10,175.00	13.64% 1,221	24.0000 9,768.00	9.09% 814	
94	PAINT LINE 39280.0000	m	0.4000 15,712.00	0.4000 15,712.00	0.00% 0	0.2800 10,998.40	-30.00% -4,714	
95	PLASTIC LINE 205.0000	m	10.0000 2,050.00	7.0000 1,435.00	-30.00% -615	4.1000 840.50	-59.00% -1,210	
96	PLASTIC WIDE LINE 265.0000	m	1.0000 265.00	8.0000 2,120.00	700.00% 1,855	9.8000 2,597.00	880.00% 2,332	
97	PLASTIC CROSSWALK LINE 6.6000	m2	85.0000 561.00	60.0000 396.00	-29.41% -165	50.0000 330.00	-41.18% -231	
98	PLASTIC STOP LINE 117.0000	m	45.0000 5,265.00	15.0000 1,755.00	-66.67% -3,510	14.0000 1,638.00	-68.89% -3,627	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
99	PLASTIC TRAFFIC ARROW							
	6.0000	EACH	55.0000	95.0000	72.73%	110.0000	100.00%	
			330.00	570.00	240	660.00	330	
100	PLASTIC DRAINAGE MARKING							
	193.0000	EACH	12.0000	25.0000	108.33%	7.0000	-41.67%	
			2,316.00	4,825.00	2,509	1,351.00	-965	
101	RAISED PAVEMENT MARKER TYPE 2							
	13.0000	HUND	350.0000	400.0000	14.29%	300.0000	-14.29%	
			4,550.00	5,200.00	650	3,900.00	-650	
102	TEMPORARY PAVEMENT MARKING							
	39280.0000	m	0.4000	0.5000	25.00%	0.4000	0.00%	
			15,712.00	19,640.00	3,928	15,712.00	0	
103	PERMANENT SIGNING							
		L.S.			29.63%		0.00%	
			13,500.00	17,500.00	4,000	13,500.00	0	
104	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM							
		L.S.			47.61%		119.14%	
			8,807.00	13,000.00	4,193	19,300.00	10,493	
105	LOOP REPLACEMENT TYPE R1							
	4.0000	EACH	380.0000	700.0000	84.21%	550.0000	44.74%	
			1,520.00	2,800.00	1,280	2,200.00	680	
106	LOOP REPLACEMENT TYPE R3							
	5.0000	EACH	1,140.0000	2,000.0000	75.44%	1,650.0000	44.74%	
			5,700.00	10,000.00	4,300	8,250.00	2,550	
107	LOOP TESTING							
	9.0000	EACH	50.0000	100.0000	100.00%	50.0000	0.00%	
			450.00	900.00	450	450.00	0	
108	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	3,500.0000	5,000.0000	42.86%	10,000.0000	185.71%	
			7,000.00	10,000.00	3,000	20,000.00	13,000	
109	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	480.0000	HR	10.0000	5.0000	-50.00%	5.0000	-50.00%	
			4,800.00	2,400.00	-2,400	2,400.00	-2,400	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC							
110	TEMPORARY TRAFFIC CONTROL DEVICES						
		L.S.			1,000.00%		150.00%
			20,000.00	220,000.00	200,000	50,000.00	30,000
111	CONTRACTOR PILOTED TRAFFIC CONTROL						
	430.0000	HR	42.0000	45.0000	7.14%	50.0000	19.05%
			18,060.00	19,350.00	1,290	21,500.00	3,440
112	TRAFFIC CONTROL LABOR						
	3858.0000	HR	36.0000	35.0000	-2.78%	36.0000	0.00%
			138,888.00	135,030.00	-3,858	138,888.00	0
113	TRAFFIC CONTROL VEHICLE						
	85.0000	DAY	60.0000	125.0000	108.33%	80.0000	33.33%
			5,100.00	10,625.00	5,525	6,800.00	1,700
114	TRAFFIC CONTROL SUPERVISOR						
	680.0000	HR	45.0000	43.0000	-4.44%	40.0000	-11.11%
			30,600.00	29,240.00	-1,360	27,200.00	-3,400
115	CONSTRUCTION SIGNS CLASS A						
	75.9600	m2	170.0000	175.0000	2.94%	135.0000	-20.59%
			12,913.20	13,293.00	380	10,254.60	-2,659
OTHER ITEMS							
116	STRUCTURE EXCAVATION CLASS B INCL. HAUL						
	190.0000	m3	50.0000	20.0000	-60.00%	34.0400	-31.92%
			9,500.00	3,800.00	-5,700	6,467.60	-3,032
117	STRUCTURE EXCAVATION CL B FOR TEMP. STREAM DIVERSION						
	30.0000	m3	30.0000	22.0000	-26.67%	37.7600	25.87%
			900.00	660.00	-240	1,132.80	233
118	CONNECTION TO DRAINAGE STRUCTURE						
	5.0000	EACH	750.0000	1,500.0000	100.00%	450.0000	-40.00%
			3,750.00	7,500.00	3,750	2,250.00	-1,500
119	SHORING OR EXTRA EXCAVATION CLASS B						
	280.0000	m2	8.0000	2.0000	-75.00%	20.5600	157.00%
			2,240.00	560.00	-1,680	5,756.80	3,517
120	ROADWAY SURVEYING						
		L.S.			478.70%		305.09%
			8,640.00	50,000.00	41,360	35,000.00	26,360

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS								
121	ADJUST MONUMENT CASE AND COVER							
	8.0000	EACH	250.0000	200.0000	-20.00%	300.0000	20.00%	
			2,000.00	1,600.00	-400	2,400.00	400	
122	ADJUST MANHOLE							
	3.0000	EACH	350.0000	300.0000	-14.29%	400.0000	14.29%	
			1,050.00	900.00	-150	1,200.00	150	
123	ADJUST CATCH BASIN							
	4.0000	EACH	350.0000	300.0000	-14.29%	400.0000	14.29%	
			1,400.00	1,200.00	-200	1,600.00	200	
124	ADJUST VALVE BOX							
	7.0000	EACH	250.0000	200.0000	-20.00%	300.0000	20.00%	
			1,750.00	1,400.00	-350	2,100.00	350	
125	FORCE ACCOUNT - ADJUST JUNCTION BOX							
		EST.			0.00%		0.00%	
			4,000.00	4,000.00		4,000.00		
126	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			1.00	1.00		1.00		
127	STREET CLEANING							
	80.0000	HR	50.0000	135.0000	170.00%	100.0000	100.00%	
			4,000.00	10,800.00	6,800	8,000.00	4,000	
128	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			14,500.00	14,500.00		14,500.00		
129	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
130	ARCHEOLOGICAL AND PALEONTOLOGICAL SALVAGE							
		EST.			0.00%		0.00%	
			4,000.00	4,000.00		4,000.00		
131	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
132	SPILL PREVENTION PLAN							
		L.S.						
			5,000.00	2,000.00	-60.00%	5,000.00	0	0.00%
133	LOG 450 MM DIAM.							
	30.0000	m	300.0000	143.0000	-52.33%	72.9800	-75.67%	
			9,000.00	4,290.00	-4,710	2,189.40	-6,811	
134	LOG 300 MM DIAM.							
	40.0000	m	250.0000	67.0000	-73.20%	52.9200	-78.83%	
			10,000.00	2,680.00	-7,320	2,116.80	-7,883	
135	LOG 200 MM							
	104.0000	m	180.0000	98.0000	-45.56%	40.7000	-77.39%	
			18,720.00	10,192.00	-8,528	4,232.80	-14,487	
136	HALF-ROUND LOG 300 MM DIAM							
	260.0000	m	120.0000	65.0000	-45.83%	34.2700	-71.44%	
			31,200.00	16,900.00	-14,300	8,910.20	-22,290	
137	LOG WITH ROOTWAD 450 MM DIAM.							
	1.0000	EACH	1,500.0000	565.0000	-62.33%	1,726.0000	15.07%	
			1,500.00	565.00	-935	1,726.00	226	
138	POOL LOG WITH ROOTWAD 200 MM DIAM.							
	24.0000	EACH	1,200.0000	575.0000	-52.08%	301.0000	-74.92%	
			28,800.00	13,800.00	-15,000	7,224.00	-21,576	
139	HALF-ROUND LOG WITH ROOT WAD 300 MM DIAM							
	8.0000	EACH	1,200.0000	735.0000	-38.75%	346.7200	-71.11%	
			9,600.00	5,880.00	-3,720	2,773.76	-6,826	
140	TIMBER SEALS							
	280.0000	m	40.0000	35.0000	-12.50%	9.9800	-75.05%	
			11,200.00	9,800.00	-1,400	2,794.40	-8,406	
141	GEOGRID							
	160.0000	m2	30.0000	5.5000	-81.67%	3.4600	-88.47%	
			4,800.00	880.00	-3,920	553.60	-4,246	
142	GRAVEL BACKFILL FOR PIPE ZONE BEDDING							
	20.0000	m3	30.0000	30.0000	0.00%	52.1300	73.77%	
			600.00	600.00	0	1,042.60	443	

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS							
143	GRAVEL BACKFILL FOR DRAIN						
	65.0000	m3	45.0000	44.0000	-2.22%	32.6200	-27.51%
			2,925.00	2,860.00	-65	2,120.30	-805
144	CONTROLLED DENSITY FILL						
	60.0000	m3	90.0000	150.0000	66.67%	180.1100	100.12%
			5,400.00	9,000.00	3,600	10,806.60	5,407
145	RIVER ROCK						
	22.0000	t	60.0000	50.0000	-16.67%	38.3200	-36.13%
			1,320.00	1,100.00	-220	843.04	-477
146	ECOLOGY BLOCK						
	12.0000	EACH	1,500.0000	420.0000	-72.00%	195.1700	-86.99%
			18,000.00	5,040.00	-12,960	2,342.04	-15,658
147	BOULDERS						
	19.0000	EACH	200.0000	100.0000	-50.00%	46.3100	-76.85%
			3,800.00	1,900.00	-1,900	879.89	-2,920
148	SCHEDULE A PIPE 600 MM DIAM FOR TEMP. STREAM DIVERSION						
	40.0000	m	200.0000	200.0000	0.00%	169.1700	-15.42%
			8,000.00	8,000.00	0	6,766.80	-1,233
149	CATCH BASIN TYPE 2 FOR TEMPORARY STREAM DIVERSION						
	2.0000	EACH	2,500.0000	4,000.0000	60.00%	947.9600	-62.08%
			5,000.00	8,000.00	3,000	1,895.92	-3,104
150	SANDBAGS						
	600.0000	EACH	12.0000	4.0000	-66.67%	4.2700	-64.42%
			7,200.00	2,400.00	-4,800	2,562.00	-4,638
151	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE						
	300.0000	m2	15.0000	5.0000	-66.67%	3.5000	-76.67%
			4,500.00	1,500.00	-3,000	1,050.00	-3,450
152	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL						
	450.0000	m2	20.0000	3.0000	-85.00%	1.8800	-90.60%
			9,000.00	1,350.00	-7,650	846.00	-8,154
153	MAILBOX SUPPORT TYPE 1						
	39.0000	EACH	150.0000	250.0000	66.67%	200.0000	33.33%
			5,850.00	9,750.00	3,900	7,800.00	1,950

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/06/2001

* * * BID CHECK REPORT * * *

TIME: 10:21

PS&E JOB NO: 01A017 REVISION NO : 1
 CONTRACT NO: 006164 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3634
 HWY : SR 202
 TITLE : SR 202
 EVANS CREEK DRAINAGE SLOUGH BR
 TO SR 203
 01A017
 PROJECT : STP-PM01(001)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 27 2001
 AWARDED ON : Jul 2 2001

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 LAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY
 6505 226TH PL SE 19220 NE 80TH
 98029-8906 98052-9402
 ISSAQUAH WA 980277016 REDMOND WA 980730845
 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
154	MAILBOX SUPPORT TYPE 2						
	23.0000	EACH	350.0000	500.0000	42.86%	400.0000	14.29%
			8,050.00	11,500.00	3,450	9,200.00	1,150
	CONTRACT TOTAL		<u>\$2,872,723.60</u>	<u>\$2,875,052.64</u>	0.08%	<u>\$2,987,037.94</u>	3.98%