

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007
 AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			13.40 %
			970,000.00	1,100,000.00	130,000.00
2	REMOVING PAINT LINE 14500.0000	L.F.	0.5000	0.5500	10.00 %
			7,250.00	7,975.00	725.00
3	REMOVING PLASTIC LINE 6000.0000	L.F.	2.0000	0.7500	-62.50 %
			12,000.00	4,500.00	-7,500.00
4	REMOVING PAINTED TRAFFIC MARKING 23.0000	EACH	40.0000	50.0000	25.00 %
			920.00	1,150.00	230.00
5	REMOVING PLASTIC TRAFFIC MARKING 64.0000	EACH	38.0000	50.0000	31.58 %
			2,432.00	3,200.00	768.00
6	REMOVING RAISED PAVEMENT MARKER 33.0000	HUND	100.0000	150.0000	50.00 %
			3,300.00	4,950.00	1,650.00
STRUCTURE					
7	EXPANSION JOINT MODIFICATION BR 539E 2206.0000	L.F.	1,200.0000	1,500.0000	25.00 %
			2,647,200.00	3,309,000.00	661,800.00
8	EXPANSION JOINT MODIFICATION BR 536W & BR 539W 2682.0000	L.F.	200.0000	200.0000	0.00 %
			536,400.00	536,400.00	0.00
9	FORCE ACCOUNT EPOXY CRACK SEALING EST.				0.00 %
			10,000.00	10,000.00	
10	FURTHER DECK PREPARATION EST.				0.00 %
			100,000.00	100,000.00	
11	TESTING AND DISPOSAL OF CONTAINMENT WASTE EST.				0.00 %
			2,500.00	2,500.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007
 AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
12	COMMERCIAL HMA				
	8.0000	TON	200.0000	2,500.0000	1,150.00%
			1,600.00	20,000.00	18,400.00
EROSION CONTROL AND PLANTING					
13	ESC LEAD				
	25.0000	DAY	50.0000	50.0000	0.00%
			1,250.00	1,250.00	0.00
14	STREET CLEANING				
	120.0000	HR	120.0000	100.0000	-16.67%
			14,400.00	12,000.00	-2,400.00
15	INLET PROTECTION				
	75.0000	EACH	100.0000	100.0000	0.00%
			7,500.00	7,500.00	0.00
16	EROSION/WATER POLLUTION CONTROL EST.				
			25,000.00	25,000.00	0.00%
TRAFFIC					
17	TEMPORARY CONC. BARRIER				
	6250.0000	L.F.	15.0000	15.0000	0.00%
			93,750.00	93,750.00	0.00
18	TEMPORARY IMPACT ATTENUATOR				
	4.0000	EACH	5,000.0000	5,000.0000	0.00%
			20,000.00	20,000.00	0.00
19	RESETTING IMPACT ATTENUATOR				
	9.0000	EACH	1,200.0000	1,100.0000	-8.33%
			10,800.00	9,900.00	-900.00
20	TRUCK-MOUNTED IMPACT ATTENUATOR				
	7.0000	EACH	10,000.0000	10,000.0000	0.00%
			70,000.00	70,000.00	0.00
21	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	2020.0000	HR	55.0000	1.0000	-98.18%
			111,100.00	2,020.00	-109,080.00
22	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.				
			10,000.00	10,000.00	0.00%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007
 AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
23	PLASTIC LINE 13670.0000	L.F.	1.2500 17,087.50	1.7500 23,922.50	40.00 % 6,835.00
24	PROFILED PLASTIC LINE 19050.0000	L.F.	1.5000 28,575.00	1.0000 19,050.00	-33.33 % -9,525.00
25	PROFILED PLASTIC DROP LANE LINE 2940.0000	L.F.	2.0000 5,880.00	1.0000 2,940.00	-50.00 % -2,940.00
26	PLASTIC WIDE LINE 8090.0000	L.F.	3.0000 24,270.00	3.0000 24,270.00	0.00 % 0.00
27	PROFILED PLASTIC WIDE LANE LINE 1590.0000	L.F.	4.0000 6,360.00	5.0000 7,950.00	25.00 % 1,590.00
28	PROFILED PLASTIC SKIP WIDE LINE 1150.0000	L.F.	2.0000 2,300.00	2.5000 2,875.00	25.00 % 575.00
29	PAINTED TRAFFIC ARROW 8.0000	EACH	60.0000 480.00	50.0000 400.00	-16.67 % -80.00
30	PLASTIC TRAFFIC ARROW 1.0000	EACH	200.0000 200.00	250.0000 250.00	25.00 % 50.00
31	PAINTED TRAFFIC LETTER 68.0000	EACH	25.0000 1,700.00	30.0000 2,040.00	20.00 % 340.00
32	PLASTIC DRAINAGE MARKING 73.0000	EACH	40.0000 2,920.00	30.0000 2,190.00	-25.00 % -730.00
33	RAISED PAVEMENT MARKER TYPE 1 6.2000	HUND	300.0000 1,860.00	300.0000 1,860.00	0.00 % 0.00
34	RAISED PAVEMENT MARKER TYPE 2 9.0400	HUND	450.0000 4,068.00	400.0000 3,616.00	-11.11 % -452.00
35	TEMPORARY PAVEMENT MARKING 100500.0000	L.F.	0.7000 70,350.00	0.7800 78,390.00	11.43 % 8,040.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007

AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
36	PERMANENT SIGNING	L.S.			-22.23%
			45,002.00	35,000.00	-10,002.00
37	BARRIER MOUNTED SIGN POST NOS. 1-6	L.S.			40.00%
			7,500.00	10,500.00	3,000.00
38	SEQUENTIAL ARROW SIGN				
	1564.0000	HR	7.0000	6.0000	-14.29%
			10,948.00	9,384.00	-1,564.00
39	PORTABLE CHANGEABLE MESSAGE SIGN				
	7.0000	EACH	6,000.0000	6,000.0000	0.00%
			42,000.00	42,000.00	0.00
40	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	2945.0000	HR	6.0000	4.0000	-33.33%
			17,670.00	11,780.00	-5,890.00
41	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-77.94%
			136,000.00	30,000.00	-106,000.00
42	FLAGGERS AND SPOTTERS				
	584.0000	HR	45.0000	55.0000	22.22%
			26,280.00	32,120.00	5,840.00
43	OTHER TRAFFIC CONTROL LABOR				
	2565.0000	HR	45.0000	55.0000	22.22%
			115,425.00	141,075.00	25,650.00
44	TRAFFIC CONTROL SUPERVISOR	L.S.			26.13%
			55,500.00	70,000.00	14,500.00
45	CONSTRUCTION SIGNS CLASS A				
	978.0000	S.F.	22.0000	20.0000	-9.09%
			21,516.00	19,560.00	-1,956.00
46	PLASTIC HOV LANE SYMBOL				
	6.0000	EACH	200.0000	153.0000	-23.50%
			1,200.00	918.00	-282.00
47	INITIAL DELIVERY AND PLACEMENT OF QMB	L.S.			34.23%
			74,500.00	100,000.00	25,500.00
48	MOVING QMB WITH TTV	L.F.			-25.00%
	3725.0000		2.0000	1.5000	-25.00%
			7,450.00	5,587.50	-1,862.50

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007

AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
49	TTV MOBILIZATION	L.S.			-66.67%
			15,000.00	5,000.00	-10,000.00
50	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV	EST.			0.00%
			7,500.00	7,500.00	
OTHER ITEMS					
51	INCENTIVE EARLY COMPL.	EST.			0.00%
			500,000.00	500,000.00	
52	TYPE B PROGRESS SCHEDULE	L.S.			100.00%
			10,000.00	20,000.00	10,000.00
53	ROADWAY SURVEYING	L.S.			50.00%
			10,000.00	15,000.00	5,000.00
54	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-50.00%
			20,000.00	10,000.00	-10,000.00
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00%
			5.00	5.00	
56	MINOR CHANGE	CALC			0.00%
			-1.00	-1.00	
57	SPCC PLAN	L.S.			-68.75%
			8,000.00	2,500.00	-5,500.00
58	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	L.S.			150.00%
			20,000.00	50,000.00	30,000.00
59	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS	EST.			0.00%
			30,000.00	30,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007
 AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
60	FORCE ACCOUNT PROTECTION SYSTEM				
	EST.		20,000.00	20,000.00	0.00%
	BASE TOTAL		<u>\$6,024,947.50</u>	<u>\$6,688,777.00</u>	11.02%
ALTERNATE A1					
61	MODIFIED CONC. OVERLAY				
	58000.0000	C.F.	50.0000	0.0000	-100.00%
			2,900,000.00	0.00	2,900,000.00
62	FINISHING AND CURING MODIFIED CONC. OVERLAY				
	43600.0000	S.Y.	35.0000	0.0000	-100.00%
			1,526,000.00	0.00	1,526,000.00
63	RAPID SET LATEX MODIFIED CONCRETE TRIAL OVERLAY				
	L.S.		10,000.00	0.00	-100.00%
					-10,000.00
64	SCARIFYING CONC. SURFACE				
	43600.0000	S.Y.	11.5000	0.0000	-100.00%
			501,400.00	0.00	-501,400.00
65	STRUCTURE SURVEYING				
	L.S.		15,000.00	0.00	-100.00%
					-15,000.00
	ALTERNATE A1 TOTAL		<u>\$4,952,400.00</u>	NO BID THIS ALTERNATE	
ALTERNATE A2					
66	POLYESTER CONCRETE OVERLAY				
	33000.0000	C.F.	120.0000	145.0000	20.83%
			3,960,000.00	4,785,000.00	825,000.00
67	POLYESTER CONCRETE TRIAL OVERLAY				
	L.S.		10,000.00	7,500.00	-25.00%
					-2,500.00
68	SCARIFYING CONC. SURFACE				
	43600.0000	S.Y.	9.0000	10.0000	11.11%
			392,400.00	436,000.00	43,600.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/11/2007

* * * BID CHECK REPORT * * *

TIME: 16:05

PS&E JOB NO : 07A011 REVISION NO :
 CONTRACT NO : 007322 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : XL1735
 HWY : SR 005
 TITLE : I-5
 SPOKANE ST TO I-90, BRIDGE REPAIRS
 EXPANSION JOINTS AND OVERLAY
 07A011
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : May 2 2007
 AWARDED ON : May 4 2007

----- LOW BIDDER -----

CONCRETE BARRIER, INC.
 13036 BEVERLY PARK ROAD

MUKILTEO WA 982755846
 CONTRACTOR NUMBER : 100183

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2					
69	STRUCTURE SURVEYING	L.S.	5,000.00	500.00	-90.00% -4,500.00
ALTERNATE A2 TOTAL			<u>\$4,367,400.00</u>	<u>\$5,229,000.00</u>	<u>19.73%</u>
BASE TOTAL			<u>\$6,024,947.50</u>	<u>\$6,688,777.00</u>	<u>11.02%</u>
BASE + A1 CONTRACT TOTAL (A)			<u>\$10,977,347.50</u>	<u>NO BID THIS ALTERNATE</u>	
BASE + A2 CONTRACT TOTAL (A)			<u>\$10,392,347.50</u>	<u>\$11,917,777.00</u>	<u>14.68%</u>

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 07A011

* * * ALTERNATE COMBINATION BIDS * * *

BIDS OPENED ON:

CONTRACT NO: 007322

* * * RANKED BY DOLLAR AMOUNT * * *

May 2 2007

TITLE: I-5

SPOKANE ST TO I-90, BRIDGE REPAIRS
EXPANSION JOINTS AND OVERLAY
07A011

REGION: 1

HWY: SR 005

1

\$11,917,777.00

BASE + A2

CONCRETE BARRIER, INC.

13036 BEVERLY PARK ROAD
MUKILTEO, WA 982755846