

PS&E JOB NO : 09Z007 REVISION NO :  
 CONTRACT NO : 007773 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : QL0038  
 HWY : SR 000,090  
 TITLE : I-90  
 GEIGER I/C TO WSP DISTRICT OFFICE -  
 ITS  
 09Z007  
 PROJECT : CM-0906(218)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 11 2009  
 AWARDED ON : Jun 17 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
COLVICO, INC. 2121 N WATERWORKS ST 99212-1323 SPOKANE WA 992202665 CONTRACTOR NUMBER : 100025	AZTECH ELECTRIC, INC. 5204 E BROADWAY AVE 99212-0904 SPOKANE VALLEY WA 99211179! CONTRACTOR NUMBER : 048900	MCCANDLISH ELECTRIC, INC. 3014 GS CENTER ROAD STE D WENATCHEE WA 988019041 CONTRACTOR NUMBER : 100279

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION											
1	MOBILIZATION	L.S.	4,000.00	3,500.00	-12.50 % -500.00	1,500.00	-2,500.00	-62.50 %	15,000.00	11,000.00	275.00 %
TRAFFIC											
2	COMMUNICATION CONDUIT 1900.0000	L.F.	19,000.00	10,450.00	-45.00 % -8,550.00	18,335.00	-665.00	-3.50 %	95,000.00	76,000.00	400.00 %
3	FIBER OPTIC CABLE 2690.0000	L.F.	5,380.00	2,850.00	42.50 % 2,286.50	4,411.60	-968.40	-18.00 %	8,070.00	2,690.00	50.00 %
4	FIBER SPLICING AND TERMINATIONS L.S.	L.S.	4,800.00	2,850.00	-40.63 % -1,950.00	6,677.00	1,877.00	39.10 %	3,000.00	-1,800.00	-37.50 %
5	DIRECTIONAL BORING 230.0000	L.F.	8,740.00	32,000.00	-15.79 % -1,380.00	9,227.60	487.60	5.58 %	23,000.00	14,260.00	163.16 %
6	CABLE VAULT 2.0000	EACH	5,400.00	5,500.0000	103.70 %	6,404.6400	137.21 %	137.21 %	4,000.0000	48.15 %	48.15 %
7	PROJECT TEMPORARY TRAFFIC CONTROL L.S.	L.S.	7,500.00	11,000.00	5,600.00	12,809.28	7,409.28	7,409.28	8,000.00	2,600.00	2,600.00
OTHER ITEMS											
8	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.	EST.	5.00	5.00	0.00 %	5.00	5.00	0.00 %	5.00	0.00 %	0.00 %
9	MINOR CHANGE CALC	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	-1.00	0.00 %	0.00 %

