

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-0.45 %			4.07 %		-24.66 %
			221,000.00	220,000.00	-1,000.00	230,000.00	9,000.00	166,500.00	-54,500.00	
2	REMOVING DRAINAGE STRUCTURE									
	1.0000 EACH		1,600.0000	1,125.0000	-29.69 %	600.0000	-62.50 %	1,000.0000	-37.50 %	
			1,600.00	1,125.00	-475.00	600.00	-1,000.00	1,000.00	-600.00	
3	REMOVING CEMENT CONC. SIDEWALK									
	41.0000 S.Y.		30.0000	16.0000	-46.67 %	40.0000	33.33 %	43.0000	43.33 %	
			1,230.00	656.00	-574.00	1,640.00	410.00	1,763.00	533.00	
4	REMOVING CEMENT CONC. CURB AND GUTTER									
	66.0000 L.F.		15.0000	12.0000	-20.00 %	15.0000	0.00 %	14.0000	-6.67 %	
			990.00	792.00	-198.00	990.00	0.00	924.00	-66.00	
5	REMOVING ASPHALT CONC. SIDEWALK									
	13.0000 S.Y.		65.0000	13.0000	-80.00 %	40.0000	-38.46 %	70.0000	7.69 %	
			845.00	169.00	-676.00	520.00	-325.00	910.00	65.00	
6	REMOVING ASPHALT CONC. CURB									
	370.0000 L.F.		7.0000	4.0000	-42.86 %	5.0000	-28.57 %	5.0000	-28.57 %	
			2,590.00	1,480.00	-1,110.00	1,850.00	-740.00	1,850.00	-740.00	
7	REMOVING TRAFFIC ISLAND									
	463.0000 S.Y.		15.0000	21.0000	40.00 %	25.0000	66.67 %	6.0000	-60.00 %	
			6,945.00	9,723.00	2,778.00	11,575.00	4,630.00	2,778.00	-4,167.00	
8	REMOVING TRAFFIC CURB									
	180.0000 L.F.		8.0000	4.0000	-50.00 %	5.0000	-37.50 %	7.0000	-12.50 %	
			1,440.00	720.00	-720.00	900.00	-540.00	1,260.00	-180.00	
9	REMOVING GUARDRAIL									
	370.0000 L.F.		9.2000	5.0000	-45.65 %	5.0000	-45.65 %	6.0000	-34.78 %	
			3,404.00	1,850.00	-1,554.00	1,850.00	-1,554.00	2,220.00	-1,184.00	
10	REMOVING PLASTIC LINE									
	213.0000 L.F.		2.2500	4.0000	77.78 %	3.0000	33.33 %	4.0000	77.78 %	
			479.25	852.00	372.75	639.00	159.75	852.00	372.75	
11	REMOVING PLASTIC TRAFFIC MARKING									
	1.0000 EACH		250.0000	350.0000	40.00 %	300.0000	20.00 %	650.0000	160.00 %	
			250.00	350.00	100.00	300.00	50.00	650.00	400.00	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING PLASTIC CROSSWALK LINE									
	85.0000	S.F.	5.0000	8.0000	60.00 %	7.0000	40.00 %	8.0000	60.00 %	
			425.00	680.00	255.00	595.00	170.00	680.00	255.00	
13	REMOVING RAISED PAVEMENT MARKER									
	8.9000	HUND	150.0000	200.0000	33.33 %	300.0000	100.00 %	575.0000	283.33 %	
			1,335.00	1,780.00	445.00	2,670.00	1,335.00	5,117.50	3,782.50	
14	REMOVING DRAINAGE PIPE									
	9.0000	L.F.	90.0000	25.0000	-72.22 %	30.0000	-66.67 %	120.0000	33.33 %	
			810.00	225.00	-585.00	270.00	-540.00	1,080.00	270.00	
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	1610.0000	C.Y.	70.0000	60.0000	-14.29 %	65.0000	-7.14 %	57.0000	-18.57 %	
			112,700.00	96,600.00	-16,100.00	104,650.00	-8,050.00	91,770.00	-20,930.00	
16	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	4250.0000	S.Y.	25.0000	31.0000	24.00 %	20.0000	-20.00 %	23.5000	-6.00 %	
			106,250.00	131,750.00	25,500.00	85,000.00	-21,250.00	99,875.00	-6,375.00	
STORM SEWER										
17	CATCH BASIN TYPE 1									
	1.0000	EACH	1,500.0000	3,400.0000	126.67 %	2,000.0000	33.33 %	1,750.0000	16.67 %	
			1,500.00	3,400.00	1,900.00	2,000.00	500.00	1,750.00	250.00	
SURFACING										
18	CRUSHED SURFACING BASE COURSE									
	2260.0000	TON	28.0000	43.0000	53.57 %	40.0000	42.86 %	25.0000	-10.71 %	
			63,280.00	97,180.00	33,900.00	90,400.00	27,120.00	56,500.00	-6,780.00	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
19	CEMENT CONC. PAVEMENT									
	39.0000	C.Y.	750.0000	850.0000	13.33 %	650.0000	-13.33 %	650.0000	-13.33 %	
			29,250.00	33,150.00	3,900.00	25,350.00	-3,900.00	25,350.00	-3,900.00	
20	REPLACE CEMENT CONCRETE PANEL									
	814.9000	S.Y.	350.0000	400.0000	14.29 %	325.0000	-7.14 %	330.0000	-5.71 %	
			285,215.00	325,960.00	40,745.00	264,842.50	-20,372.50	268,917.00	-16,298.00	
21	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	2605.0000	L.F.	6.0000	6.0000	0.00 %	4.0000	-33.33 %	6.0000	0.00 %	
			15,630.00	15,630.00	0.00	10,420.00	-5,210.00	15,630.00	0.00	
22	CEMENT CONCRETE PAVEMENT GRINDING									
	13492.0000	S.Y.	20.0000	19.0000	-5.00 %	16.0000	-20.00 %	19.5000	-2.50 %	
			269,840.00	256,348.00	-13,492.00	215,872.00	-53,968.00	263,094.00	-6,746.00	
HOT MIX ASPHALT										
23	PLANING BITUMINOUS PAVEMENT									
	9700.0000	S.Y.	4.0000	2.5000	-37.50 %	2.5000	-37.50 %	2.8000	-30.00 %	
			38,800.00	24,250.00	-14,550.00	24,250.00	-14,550.00	27,160.00	-11,640.00	
24	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1540.0000	TON	110.0000	120.0000	9.09 %	105.0000	-4.55 %	113.0000	2.73 %	
			169,400.00	184,800.00	15,400.00	161,700.00	-7,700.00	174,020.00	4,620.00	
25	HMA CL. 1/2 IN. PG 64-22									
	4300.0000	TON	80.0000	100.0000	25.00 %	95.0000	18.75 %	99.0000	23.75 %	
			344,000.00	430,000.00	86,000.00	408,500.00	64,500.00	425,700.00	81,700.00	
26	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,573.00	14,573.00		14,573.00		14,573.00		
27	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			9,715.00	9,715.00		9,715.00		9,715.00		
28	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			3,425.00	3,425.00		3,425.00		3,425.00		

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
29	LONGITUDINAL JOINT SEAL									
	19287.0000	L.F.	2.2000	2.5000	13.64 %	1.6000	-27.27 %	2.5000	13.64 %	
			42,431.40	48,217.50	5,786.10	30,859.20	-11,572.20	48,217.50	5,786.10	
30	BRIDGE TRANSVERSE JOINT SEAL									
	27.0000	L.F.	65.0000	100.0000	53.85 %	50.0000	-23.08 %	81.0000	24.62 %	
			1,755.00	2,700.00	945.00	1,350.00	-405.00	2,187.00	432.00	
31	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-5.00	-5.00		-5.00		-5.00		
EROSION CONTROL AND ROADSIDE PLANTING										
32	ESC LEAD									
	40.0000	DAY	100.0000	75.0000	-25.00 %	100.0000	0.00 %	250.0000	150.00 %	
			4,000.00	3,000.00	-1,000.00	4,000.00	0.00	10,000.00	6,000.00	
33	INLET PROTECTION									
	64.0000	EACH	120.0000	100.0000	-16.67 %	165.0000	37.50 %	85.0000	-29.17 %	
			7,680.00	6,400.00	-1,280.00	10,560.00	2,880.00	5,440.00	-2,240.00	
34	STREET CLEANING									
	80.0000	HR	145.0000	160.0000	10.34 %	135.0000	-6.90 %	175.0000	20.69 %	
			11,600.00	12,800.00	1,200.00	10,800.00	-800.00	14,000.00	2,400.00	
35	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			70,000.00	70,000.00		70,000.00		70,000.00		
TRAFFIC										
36	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	68.0000	L.F.	45.0000	60.0000	33.33 %	60.0000	33.33 %	42.0000	-6.67 %	
			3,060.00	4,080.00	1,020.00	4,080.00	1,020.00	2,856.00	-204.00	
37	CEMENT CONC. PEDESTRIAN CURB									
	58.0000	L.F.	28.0000	60.0000	114.29 %	60.0000	114.29 %	58.0000	107.14 %	
			1,624.00	3,480.00	1,856.00	3,480.00	1,856.00	3,364.00	1,740.00	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	EXTRUDED CURB									
	370.0000	L.F.	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	10.0000	-33.33 %	
			5,550.00	3,700.00	-1,850.00	3,700.00	-1,850.00	3,700.00	-1,850.00	
39	PRECAST SLOPED MOUNTABLE CURB									
	276.0000	L.F.	26.0000	30.0000	15.38 %	25.0000	-3.85 %	29.0000	11.54 %	
			7,176.00	8,280.00	1,104.00	6,900.00	-276.00	8,004.00	828.00	
40	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	470.0000	L.F.	26.0000	30.0000	15.38 %	25.0000	-3.85 %	29.0000	11.54 %	
			12,220.00	14,100.00	1,880.00	11,750.00	-470.00	13,630.00	1,410.00	
41	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	370.0000	L.F.	22.0000	40.0000	81.82 %	35.0000	59.09 %	39.0000	77.27 %	
			8,140.00	14,800.00	6,660.00	12,950.00	4,810.00	14,430.00	6,290.00	
42	TRANSPORTABLE ATTENUATOR									
	5.0000	EACH	6,000.0000	8,000.0000	33.33 %	6,600.0000	10.00 %	7,700.0000	28.33 %	
			30,000.00	40,000.00	10,000.00	33,000.00	3,000.00	38,500.00	8,500.00	
43	OPERATION OF TRANSPORTABLE ATTENUATOR									
	400.0000	HR	55.0000	1.0000	-98.18 %	70.0000	27.27 %	65.0000	18.18 %	
			22,000.00	400.00	-21,600.00	28,000.00	6,000.00	26,000.00	4,000.00	
44	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
45	PAINT LINE									
	10605.0000	L.F.	0.2500	0.3000	20.00 %	0.2000	-20.00 %	0.3000	20.00 %	
			2,651.25	3,181.50	530.25	2,121.00	-530.25	3,181.50	530.25	
46	PLASTIC WIDE LANE LINE									
	8575.0000	L.F.	3.0000	2.5000	-16.67 %	2.5000	-16.67 %	2.6000	-13.33 %	
			25,725.00	21,437.50	-4,287.50	21,437.50	-4,287.50	22,295.00	-3,430.00	
47	PLASTIC CROSSWALK LINE									
	184.0000	S.F.	8.0000	8.0000	0.00 %	7.0000	-12.50 %	8.0000	0.00 %	
			1,472.00	1,472.00	0.00	1,288.00	-184.00	1,472.00	0.00	
48	PLASTIC STOP LINE									
	35.0000	L.F.	25.0000	23.0000	-8.00 %	18.0000	-28.00 %	23.0000	-8.00 %	
			875.00	805.00	-70.00	630.00	-245.00	805.00	-70.00	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	PLASTIC TRAFFIC ARROW 4.0000	EACH	235.0000 940.00	180.0000 720.00	-23.40 % -220.00	110.0000 440.00	-53.19 % -500.00	180.0000 720.00	-23.40 % -220.00	
50	PLASTIC TRAFFIC LETTER 4.0000	EACH	170.0000 680.00	195.0000 780.00	14.71 % 100.00	175.0000 700.00	2.94 % 20.00	190.0000 760.00	11.76 % 80.00	
51	PLASTIC DRAINAGE MARKING 51.0000	EACH	38.0000 1,938.00	35.0000 1,785.00	-7.89 % -153.00	35.0000 1,785.00	-7.89 % -153.00	35.0000 1,785.00	-7.89 % -153.00	
52	CENTERLINE RUMBLE STRIP 0.7000	MI.	5,000.0000 3,500.00	1,300.0000 910.00	-74.00 % -2,590.00	4,000.0000 2,800.00	-20.00 % -700.00	1,250.0000 875.00	-75.00 % -2,625.00	
53	SHOULDER RUMBLE STRIP TYPE 4 1.8200	MI.	2,000.0000 3,640.00	1,300.0000 2,366.00	-35.00 % -1,274.00	2,500.0000 4,550.00	25.00 % 910.00	1,250.0000 2,275.00	-37.50 % -1,365.00	
54	RAISED PAVEMENT MARKER TYPE 1 10.6900	HUND	300.0000 3,207.00	300.0000 3,207.00	0.00 % 0.00	320.0000 3,420.80	6.67 % 213.80	300.0000 3,207.00	0.00 % 0.00	
55	RAISED PAVEMENT MARKER TYPE 2 5.7000	HUND	370.0000 2,109.00	375.0000 2,137.50	1.35 % 28.50	475.0000 2,707.50	28.38 % 598.50	375.0000 2,137.50	1.35 % 28.50	
56	PERMANENT SIGNING L.S.		2,000.00	3,000.00	50.00 % 1,000.00	3,000.00	50.00 % 1,000.00	11,500.00	475.00 % 9,500.00	
57	TEMPORARY PAVEMENT MARKING-SHORT DURATION 58530.0000	L.F.	0.2000 11,706.00	0.2000 11,706.00	0.00 % 0.00	0.2000 11,706.00	0.00 % 0.00	0.2000 11,706.00	0.00 % 0.00	
58	TEMPORARY TRAFFIC SIGNAL SYSTEM #1 (STEVENS AVE SW) L.S.		4,500.00	8,000.00	77.78 % 3,500.00	8,000.00	77.78 % 3,500.00	7,000.00	55.56 % 2,500.00	
59	TRAFFIC SIGNAL SYSTEM #1 (S 129TH ST) L.S.		7,500.00	7,000.00	-6.67 % -500.00	8,000.00	6.67 % 500.00	6,000.00	-20.00 % -1,500.00	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
60	TRAFFIC SIGNAL SYSTEM #2 (68TH AVE S.)	L.S.			0.00 %			-11.11 %		-11.11 %
			9,000.00	9,000.00	0.00	8,000.00	-1,000.00	8,000.00	-1,000.00	
61	TRAFFIC SIGNAL SYSTEM #3 (STEVENS AVE SW)	L.S.			45.00 %			-20.00 %		40.00 %
			10,000.00	14,500.00	4,500.00	8,000.00	-2,000.00	14,000.00	4,000.00	
62	SEQUENTIAL ARROW SIGN	HR			20.00 %			0.00 %		-30.00 %
	800.0000		5.0000	6.0000	800.00	5.0000	4,000.00	3.5000	2,800.00	-1,200.00
63	PORTABLE CHANGEABLE MESSAGE SIGN	HR			112.50 %			25.00 %		-25.00 %
	725.0000		8.0000	17.0000	6,525.00	10.0000	7,250.00	6.0000	4,350.00	-1,450.00
64	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			60.00 %			300.00 %		180.00 %
			25,000.00	40,000.00	15,000.00	100,000.00	75,000.00	70,000.00	45,000.00	
65	OTHER TRAFFIC CONTROL LABOR	HR			-98.33 %			8.33 %		6.67 %
	2040.0000		60.0000	1.0000	-120,360.00	65.0000	132,600.00	64.0000	130,560.00	8,160.00
66	TRAFFIC CONTROL SUPERVISOR	L.S.			4.17 %			45.83 %		10.42 %
			48,000.00	50,000.00	2,000.00	70,000.00	22,000.00	53,000.00	5,000.00	
67	CONSTRUCTION SIGNS CLASS A	S.F.			40.00 %			0.00 %		40.00 %
	104.0000		25.0000	35.0000	1,040.00	25.0000	2,600.00	35.0000	3,640.00	1,040.00
68	PEDESTRIAN TRAFFIC CONTROL	L.S.			-56.25 %			-6.25 %		43.75 %
			8,000.00	3,500.00	-4,500.00	7,500.00	-500.00	11,500.00	3,500.00	
OTHER ITEMS										
69	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			-75.00 %			-70.00 %		-72.00 %
	5.0000		200.0000	50.0000	-750.00	60.0000	300.00	56.0000	280.00	-720.00

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 MIDMOUNTAIN CONTRACTORS, INC. GARY MERLINO CONSTRUCTION CO., INTERWEST CONSTRUCTION, INC.
 825 5TH AVE 9125 10TH AVE S 609 N HILL BLVD
 98033-6391
 KIRKLAND WA 980832909 SEATTLE WA 981084600 BURLINGTON WA 982334600
 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	SHORING OR EXTRA EXCAVATION CLASS B									
	28.0000	S.F.	15.0000	10.0000	-33.33 %	10.0000	-33.33 %	65.0000	333.33 %	
			420.00	280.00	-140.00	280.00	-140.00	1,820.00	1,400.00	
71	ROADWAY SURVEYING									
		L.S.			150.00 %		150.00 %		180.00 %	
			10,000.00	25,000.00	15,000.00	25,000.00	15,000.00	28,000.00	18,000.00	
72	CEMENT CONC. SIDEWALK									
	3.0000	S.Y.	250.0000	100.0000	-60.00 %	200.0000	-20.00 %	560.0000	124.00 %	
			750.00	300.00	-450.00	600.00	-150.00	1,680.00	930.00	
73	ASPHALT CONC. SIDEWALK									
	20.0000	S.Y.	80.0000	85.0000	6.25 %	135.0000	68.75 %	165.0000	106.25 %	
			1,600.00	1,700.00	100.00	2,700.00	1,100.00	3,300.00	1,700.00	
74	CEMENT CONC. CURB RAMP TYPE PARALLEL A									
	3.0000	EACH	2,500.0000	1,500.0000	-40.00 %	2,500.0000	0.00 %	3,300.0000	32.00 %	
			7,500.00	4,500.00	-3,000.00	7,500.00	0.00	9,900.00	2,400.00	
75	ADJUST MANHOLE									
	6.0000	EACH	400.0000	500.0000	25.00 %	600.0000	50.00 %	1,500.0000	275.00 %	
			2,400.00	3,000.00	600.00	3,600.00	1,200.00	9,000.00	6,600.00	
76	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-50.00 %		-50.00 %		-15.00 %	
			1,000.00	500.00	-500.00	500.00	-500.00	850.00	-150.00	
77	FORCE ACCOUNT UTILITY POTHOLE LOCATION									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
78	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
79	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
80	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
81	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
82	SPCC PLAN								
	L.S.			0.00 %		-60.00 %		-73.96 %	
			2,500.00	0.00	1,000.00	-1,500.00	651.00	-1,849.00	
83	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	820.0000	S.Y.	4.0000	-62.50 %	2.0000	-50.00 %	2.2500	-43.75 %	
			3,280.00	-2,050.00	1,640.00	-1,640.00	1,845.00	-1,435.00	
84	JUST IN TIME TRAINING								
	L.S.			-25.00 %		100.00 %		475.00 %	
			2,000.00	-500.00	4,000.00	2,000.00	11,500.00	9,500.00	
85	NIGHTTIME WORK MAIL NOTIFICATION								
	L.S.			-75.00 %		25.00 %		25.00 %	
			2,000.00	-1,500.00	2,500.00	500.00	2,500.00	500.00	
86	REFERENCING EXISTING PAVEMENT MARKINGS								
	L.S.			25.00 %		25.00 %		6.25 %	
			8,000.00	2,000.00	10,000.00	2,000.00	8,500.00	500.00	
CONTRACT TOTAL			<u>\$2,292,846.90</u>	<u>3.27%</u>	<u>\$2,367,709.00</u>	<u>4.14%</u>	<u>\$2,387,783.00</u>	<u>4.14%</u>	
BASE TOTAL			<u>\$2,292,846.90</u>	<u>3.27%</u>	<u>\$2,367,709.00</u>	<u>4.14%</u>	<u>\$2,387,783.00</u>	<u>4.14%</u>	

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			13.12 %		-7.24 %		
			221,000.00	250,000.00	29,000.00	205,000.00	-16,000.00		
2	REMOVING DRAINAGE STRUCTURE								
	1.0000 EACH		1,600.0000	5,000.0000	212.50 %	1,000.0000	-37.50 %		
			1,600.00	5,000.00	3,400.00	1,000.00	-600.00		
3	REMOVING CEMENT CONC. SIDEWALK								
	41.0000 S.Y.		30.0000	80.0000	166.67 %	22.0000	-26.67 %		
			1,230.00	3,280.00	2,050.00	902.00	-328.00		
4	REMOVING CEMENT CONC. CURB AND GUTTER								
	66.0000 L.F.		15.0000	50.0000	233.33 %	9.0000	-40.00 %		
			990.00	3,300.00	2,310.00	594.00	-396.00		
5	REMOVING ASPHALT CONC. SIDEWALK								
	13.0000 S.Y.		65.0000	100.0000	53.85 %	50.0000	-23.08 %		
			845.00	1,300.00	455.00	650.00	-195.00		
6	REMOVING ASPHALT CONC. CURB								
	370.0000 L.F.		7.0000	6.0000	-14.29 %	4.0000	-42.86 %		
			2,590.00	2,220.00	-370.00	1,480.00	-1,110.00		
7	REMOVING TRAFFIC ISLAND								
	463.0000 S.Y.		15.0000	30.0000	100.00 %	10.0000	-33.33 %		
			6,945.00	13,890.00	6,945.00	4,630.00	-2,315.00		
8	REMOVING TRAFFIC CURB								
	180.0000 L.F.		8.0000	16.0000	100.00 %	5.0000	-37.50 %		
			1,440.00	2,880.00	1,440.00	900.00	-540.00		
9	REMOVING GUARDRAIL								
	370.0000 L.F.		9.2000	5.0000	-45.65 %	5.0000	-45.65 %		
			3,404.00	1,850.00	-1,554.00	1,850.00	-1,554.00		
10	REMOVING PLASTIC LINE								
	213.0000 L.F.		2.2500	4.0000	77.78 %	3.0000	33.33 %		
			479.25	852.00	372.75	639.00	159.75		
11	REMOVING PLASTIC TRAFFIC MARKING								
	1.0000 EACH		250.0000	300.0000	20.00 %	340.0000	36.00 %		
			250.00	300.00	50.00	340.00	90.00		

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING PLASTIC CROSSWALK LINE									
	85.0000	S.F.	5.0000	7.0000	40.00 %	8.0000	60.00 %			
			425.00	595.00	170.00	680.00	255.00			
13	REMOVING RAISED PAVEMENT MARKER									
	8.9000	HUND	150.0000	141.0000	-6.00 %	270.0000	80.00 %			
			1,335.00	1,254.90	-80.10	2,403.00	1,068.00			
14	REMOVING DRAINAGE PIPE									
	9.0000	L.F.	90.0000	114.0000	26.67 %	100.0000	11.11 %			
			810.00	1,026.00	216.00	900.00	90.00			
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	1610.0000	C.Y.	70.0000	120.0000	71.43 %	110.0000	57.14 %			
			112,700.00	193,200.00	80,500.00	177,100.00	64,400.00			
16	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	4250.0000	S.Y.	25.0000	45.0000	80.00 %	40.0000	60.00 %			
			106,250.00	191,250.00	85,000.00	170,000.00	63,750.00			
STORM SEWER										
17	CATCH BASIN TYPE 1									
	1.0000	EACH	1,500.0000	2,313.0000	54.20 %	1,400.0000	-6.67 %			
			1,500.00	2,313.00	813.00	1,400.00	-100.00			
SURFACING										
18	CRUSHED SURFACING BASE COURSE									
	2260.0000	TON	28.0000	60.0000	114.29 %	32.0000	14.29 %			
			63,280.00	135,600.00	72,320.00	72,320.00	9,040.00			

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
19	CEMENT CONC. PAVEMENT									
	39.0000	C.Y.	750.0000	720.0000	-4.00 %	900.0000	20.00 %			
			29,250.00	28,080.00	-1,170.00	35,100.00	5,850.00			
20	REPLACE CEMENT CONCRETE PANEL									
	814.9000	S.Y.	350.0000	304.0000	-13.14 %	375.0000	7.14 %			
			285,215.00	247,729.60	-37,485.40	305,587.50	20,372.50			
21	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	2605.0000	L.F.	6.0000	6.0000	0.00 %	4.0000	-33.33 %			
			15,630.00	15,630.00	0.00	10,420.00	-5,210.00			
22	CEMENT CONCRETE PAVEMENT GRINDING									
	13492.0000	S.Y.	20.0000	17.0000	-15.00 %	20.0000	0.00 %			
			269,840.00	229,364.00	-40,476.00	269,840.00	0.00			
HOT MIX ASPHALT										
23	PLANING BITUMINOUS PAVEMENT									
	9700.0000	S.Y.	4.0000	2.0000	-50.00 %	4.0000	0.00 %			
			38,800.00	19,400.00	-19,400.00	38,800.00	0.00			
24	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	1540.0000	TON	110.0000	102.0000	-7.27 %	120.0000	9.09 %			
			169,400.00	157,080.00	-12,320.00	184,800.00	15,400.00			
25	HMA CL. 1/2 IN. PG 64-22									
	4300.0000	TON	80.0000	90.0000	12.50 %	95.0000	18.75 %			
			344,000.00	387,000.00	43,000.00	408,500.00	64,500.00			
26	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			14,573.00	14,573.00		14,573.00				
27	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			9,715.00	9,715.00		9,715.00				
28	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %			
			3,425.00	3,425.00		3,425.00				

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
29	LONGITUDINAL JOINT SEAL								
	19287.0000	L.F.	2.2000	3.0000	36.36 %	2.0000	-9.09 %		
			42,431.40	57,861.00	15,429.60	38,574.00	-3,857.40		
30	BRIDGE TRANSVERSE JOINT SEAL								
	27.0000	L.F.	65.0000	70.0000	7.69 %	68.0000	4.62 %		
			1,755.00	1,890.00	135.00	1,836.00	81.00		
31	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-5.00	-5.00		-5.00			
EROSION CONTROL AND ROADSIDE PLANTING									
32	ESC LEAD								
	40.0000	DAY	100.0000	10.0000	-90.00 %	64.0000	-36.00 %		
			4,000.00	400.00	-3,600.00	2,560.00	-1,440.00		
33	INLET PROTECTION								
	64.0000	EACH	120.0000	66.0000	-45.00 %	100.0000	-16.67 %		
			7,680.00	4,224.00	-3,456.00	6,400.00	-1,280.00		
34	STREET CLEANING								
	80.0000	HR	145.0000	135.0000	-6.90 %	170.0000	17.24 %		
			11,600.00	10,800.00	-800.00	13,600.00	2,000.00		
35	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			70,000.00	70,000.00		70,000.00			
TRAFFIC									
36	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	68.0000	L.F.	45.0000	50.0000	11.11 %	52.0000	15.56 %		
			3,060.00	3,400.00	340.00	3,536.00	476.00		
37	CEMENT CONC. PEDESTRIAN CURB								
	58.0000	L.F.	28.0000	47.0000	67.86 %	43.0000	53.57 %		
			1,624.00	2,726.00	1,102.00	2,494.00	870.00		

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
38	EXTRUDED CURB									
	370.0000	L.F.	15.0000	9.0000	-40.00 %	10.0000	-33.33 %			
			5,550.00	3,330.00	-2,220.00	3,700.00	-1,850.00			
39	PRECAST SLOPED MOUNTABLE CURB									
	276.0000	L.F.	26.0000	25.0000	-3.85 %	28.0000	7.69 %			
			7,176.00	6,900.00	-276.00	7,728.00	552.00			
40	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	470.0000	L.F.	26.0000	25.0000	-3.85 %	28.0000	7.69 %			
			12,220.00	11,750.00	-470.00	13,160.00	940.00			
41	BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST									
	370.0000	L.F.	22.0000	33.0000	50.00 %	380.0000	1,627.27 %			
			8,140.00	12,210.00	4,070.00	140,600.00	132,460.00			
42	TRANSPORTABLE ATTENUATOR									
	5.0000	EACH	6,000.0000	5,898.0000	-1.70 %	7,000.0000	16.67 %			
			30,000.00	29,490.00	-510.00	35,000.00	5,000.00			
43	OPERATION OF TRANSPORTABLE ATTENUATOR									
	400.0000	HR	55.0000	2.0000	-96.36 %	66.0000	20.00 %			
			22,000.00	800.00	-21,200.00	26,400.00	4,400.00			
44	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %			
			5,000.00	5,000.00		5,000.00				
45	PAINT LINE									
	10605.0000	L.F.	0.2500	1.0000	300.00 %	0.3000	20.00 %			
			2,651.25	10,605.00	7,953.75	3,181.50	530.25			
46	PLASTIC WIDE LANE LINE									
	8575.0000	L.F.	3.0000	2.0000	-33.33 %	3.0000	0.00 %			
			25,725.00	17,150.00	-8,575.00	25,725.00	0.00			
47	PLASTIC CROSSWALK LINE									
	184.0000	S.F.	8.0000	7.0000	-12.50 %	8.0000	0.00 %			
			1,472.00	1,288.00	-184.00	1,472.00	0.00			
48	PLASTIC STOP LINE									
	35.0000	L.F.	25.0000	20.0000	-20.00 %	22.0000	-12.00 %			
			875.00	700.00	-175.00	770.00	-105.00			

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----
	WALSH CONSTRUCTION CO II LLC			C.A. CAREY CORPORATION		
	16400 SOUTHCENTER PARKWAY			537 NW LOCUST ST		
	SUITE 501			98027-2412		
	SEATTLE WA 981883302			ISSAQUAH WA 980271006		
	CONTRACTOR NUMBER : 100430			CONTRACTOR NUMBER : 100134		CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
49	PLASTIC TRAFFIC ARROW									
	4.0000	EACH	235.0000	155.0000	-34.04 %	170.0000	-27.66 %			
			940.00	620.00	-320.00	680.00	-260.00			
50	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	170.0000	165.0000	-2.94 %	180.0000	5.88 %			
			680.00	660.00	-20.00	720.00	40.00			
51	PLASTIC DRAINAGE MARKING									
	51.0000	EACH	38.0000	30.0000	-21.05 %	34.0000	-10.53 %			
			1,938.00	1,530.00	-408.00	1,734.00	-204.00			
52	CENTERLINE RUMBLE STRIP									
	0.7000	MI.	5,000.0000	1,100.0000	-78.00 %	1,250.0000	-75.00 %			
			3,500.00	770.00	-2,730.00	875.00	-2,625.00			
53	SHOULDER RUMBLE STRIP TYPE 4									
	1.8200	MI.	2,000.0000	1,100.0000	-45.00 %	1,250.0000	-37.50 %			
			3,640.00	2,002.00	-1,638.00	2,275.00	-1,365.00			
54	RAISED PAVEMENT MARKER TYPE 1									
	10.6900	HUND	300.0000	25.0000	-91.67 %	280.0000	-6.67 %			
			3,207.00	267.25	-2,939.75	2,993.20	-213.80			
55	RAISED PAVEMENT MARKER TYPE 2									
	5.7000	HUND	370.0000	325.0000	-12.16 %	360.0000	-2.70 %			
			2,109.00	1,852.50	-256.50	2,052.00	-57.00			
56	PERMANENT SIGNING									
		L.S.		650.00 %			140.00 %			
			2,000.00	15,000.00	13,000.00	4,800.00	2,800.00			
57	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	58530.0000	L.F.	0.2000	1.0000	400.00 %	0.2000	0.00 %			
			11,706.00	58,530.00	46,824.00	11,706.00	0.00			
58	TEMPORARY TRAFFIC SIGNAL SYSTEM #1 (STEVENS AVE SW)									
		L.S.		1,011.11 %			55.56 %			
			4,500.00	50,000.00	45,500.00	7,000.00	2,500.00			
59	TRAFFIC SIGNAL SYSTEM #1 (S 129TH ST)									
		L.S.		33.33 %			-20.00 %			
			7,500.00	10,000.00	2,500.00	6,000.00	-1,500.00			

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
60	TRAFFIC SIGNAL SYSTEM #2 (68TH AVE S.)	L.S.			11.11 %		-11.11 %		
			9,000.00	10,000.00	1,000.00	8,000.00	-1,000.00		
61	TRAFFIC SIGNAL SYSTEM #3 (STEVENS AVE SW)	L.S.			60.00 %		30.00 %		
			10,000.00	16,000.00	6,000.00	13,000.00	3,000.00		
62	SEQUENTIAL ARROW SIGN	HR			40.00 %		0.00 %		
	800.0000		5.0000	7.0000	1,600.00	4,000.00	0.00		
63	PORTABLE CHANGEABLE MESSAGE SIGN	HR			-75.00 %		-12.50 %		
	725.0000		8.0000	2.0000	-4,350.00	5,075.00	-725.00		
64	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			40.00 %		260.00 %		
			25,000.00	35,000.00	10,000.00	90,000.00	65,000.00		
65	OTHER TRAFFIC CONTROL LABOR	HR			-99.98 %		10.00 %		
	2040.0000		60.0000	0.0100	-122,379.60	134,640.00	12,240.00		
66	TRAFFIC CONTROL SUPERVISOR	L.S.			-37.50 %		0.00 %		
			48,000.00	30,000.00	-18,000.00	48,000.00	0.00		
67	CONSTRUCTION SIGNS CLASS A	S.F.			60.00 %		-12.00 %		
	104.0000		25.0000	40.0000	1,560.00	2,288.00	-312.00		
68	PEDESTRIAN TRAFFIC CONTROL	L.S.			275.00 %		25.00 %		
			8,000.00	30,000.00	22,000.00	10,000.00	2,000.00		
OTHER ITEMS									
69	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			31.50 %		25.00 %		
	5.0000		200.0000	263.0000	1,315.00	1,250.00	250.00		
			1,000.00	1,315.00	315.00	1,250.00	250.00		

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
70	SHORING OR EXTRA EXCAVATION CLASS B								
	28.0000	S.F.	15.0000	24.0000	60.00 %	20.0000	33.33 %		
			420.00	672.00	252.00	560.00	140.00		
71	ROADWAY SURVEYING								
		L.S.			250.00 %		120.00 %		
			10,000.00	35,000.00	25,000.00	22,000.00	12,000.00		
72	CEMENT CONC. SIDEWALK								
	3.0000	S.Y.	250.0000	412.0000	64.80 %	90.0000	-64.00 %		
			750.00	1,236.00	486.00	270.00	-480.00		
73	ASPHALT CONC. SIDEWALK								
	20.0000	S.Y.	80.0000	105.0000	31.25 %	110.0000	37.50 %		
			1,600.00	2,100.00	500.00	2,200.00	600.00		
74	CEMENT CONC. CURB RAMP TYPE PARALLEL A								
	3.0000	EACH	2,500.0000	3,359.0000	34.36 %	3,100.0000	24.00 %		
			7,500.00	10,077.00	2,577.00	9,300.00	1,800.00		
75	ADJUST MANHOLE								
	6.0000	EACH	400.0000	453.0000	13.25 %	400.0000	0.00 %		
			2,400.00	2,718.00	318.00	2,400.00	0.00		
76	CLEANING EXISTING DRAINAGE STRUCTURE								
		L.S.			58.30 %		210.00 %		
			1,000.00	1,583.00	583.00	3,100.00	2,100.00		
77	FORCE ACCOUNT UTILITY POT HOLE LOCATION								
		EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		2,000.00			
78	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		2,000.00			
79	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		
			5.00	5.00		5.00			
80	MINOR CHANGE								
		CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			

PS&E JOB NO : 15A016 REVISION NO :
 CONTRACT NO : 008822 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL4526
 HWY : SR 900
 TITLE : SR 900
 TUKWILA NCL TO SR 167
 CONCRETE PAVEMENT REHABILITATION
 15A016
 PROJECT : STPF-0900(026)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 9 2015
 AWARDED ON : Dec 21 2015

----- 4TH BIDDER ----- 5TH BIDDER -----
 WALSH CONSTRUCTION CO II LLC C.A. CAREY CORPORATION
 16400 SOUTHCENTER PARKWAY 537 NW LOCUST ST
 SUITE 501 98027-2412
 SEATTLE WA 981883302 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		AWARDED	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		

OTHER ITEMS										
81	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %				
			-3.00	-3.00		-3.00				
82	SPCC PLAN									
	L.S.			-99.96 %		-60.00 %				
			2,500.00	1.00	-2,499.00	1,000.00	-1,500.00			
83	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	820.0000 S.Y.		4.0000	7.0000	75.00 %	3.0000	-25.00 %			
			3,280.00	5,740.00	2,460.00	2,460.00	-820.00			
84	JUST IN TIME TRAINING									
	L.S.			361.90 %		240.00 %				
			2,000.00	9,238.00	7,238.00	6,800.00	4,800.00			
85	NIGHTTIME WORK MAIL NOTIFICATION									
	L.S.			15.45 %		45.00 %				
			2,000.00	2,309.00	309.00	2,900.00	900.00			
86	REFERENCING EXISTING PAVEMENT MARKINGS									
	L.S.			150.00 %		-47.50 %				
			8,000.00	20,000.00	12,000.00	4,200.00	-3,800.00			
	CONTRACT TOTAL		<u>\$2,292,846.90</u>	<u>\$2,542,078.65</u>	10.87%	<u>\$2,743,559.20</u>	19.66%		\$0.00	
	BASE TOTAL		<u>\$2,292,846.90</u>	<u>\$2,542,078.65</u>	10.87%	<u>\$2,743,559.20</u>	19.66%		NO BID THIS ALTERNATE	