

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-21.02 %		-6.67 %		119.40 %
			22,789.58	18,000.00	-4,789.58	21,269.90	-1,519.68	50,000.00	27,210.42
2	CLEARING AND GRUBBING - SITE	L.S.			144.71 %		260.10 %		1,702.88 %
			1,664.00	4,072.00	2,408.00	5,992.09	4,328.09	30,000.00	28,336.00
3	REMOVING GUARDRAIL	L.F.			0.00 %		23.00 %		0.00 %
	1856.2500		4.0000	4.0000	0.00 %	4.9200	23.00 %	4.0000	0.00 %
4	REMOVING GUARDRAIL ANCHOR	EACH			0.00		1,707.75	7,425.00	0.00
	9.0000		200.0000	350.0000	75.00 %	262.1000	31.05 %	150.0000	-25.00 %
			1,800.00	3,150.00	1,350.00	2,358.90	558.90	1,350.00	-450.00
GRADING									
5	GUARDRAIL GRADING INCL. HAUL	C.Y.			62.50 %		140.85 %		275.00 %
	974.0000		40.0000	65.0000	62.50 %	96.3400	140.85 %	150.0000	275.00 %
			38,960.00	63,310.00	24,350.00	93,835.16	54,875.16	146,100.00	107,140.00
SURFACING									
6	CRUSHED SURFACING BASE COURSE	C.Y.			66.67 %		12.25 %		150.00 %
	115.0000		60.0000	100.0000	66.67 %	67.3500	12.25 %	150.0000	150.00 %
			6,900.00	11,500.00	4,600.00	7,745.25	845.25	17,250.00	10,350.00
EROSION CONTROL AND ROADSIDE PLANTING									
7	COMPOST SOCK	L.F.			0.00 %		-5.70 %		-30.00 %
	180.0000		10.0000	10.0000	0.00 %	9.4300	-5.70 %	7.0000	-30.00 %
			1,800.00	1,800.00	0.00	1,697.40	-102.60	1,260.00	-540.00
8	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
9	SEEDING, FERTILIZING, AND MULCHING	ACRE			-37.50 %		12.50 %		25.00 %
	1.5000		4,000.0000	2,500.0000	-37.50 %	4,500.0000	12.50 %	5,000.0000	25.00 %
			6,000.00	3,750.00	-2,250.00	6,750.00	750.00	7,500.00	1,500.00
10	HIGH VISIBILITY FENCE	L.F.			87.50 %		46.00 %		-25.00 %
	190.0000		4.0000	7.5000	87.50 %	5.8400	46.00 %	3.0000	-25.00 %
			760.00	1,425.00	665.00	1,109.60	349.60	570.00	-190.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 06/22/2015  
 TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
11	EXTRUDED CURB REMOVAL AND DRAINAGE MODIFICATIONS								
	250.0000	L.F.	8.0000	10.0000	25.00 %	28.9500	261.88 %	50.0000	525.00 %
			2,000.00	2,500.00	500.00	7,237.50	5,237.50	12,500.00	10,500.00
TRAFFIC									
12	BEAM GUARDRAIL POST								
	4.0000	EACH	80.0000	75.0000	-6.25 %	92.3500	15.44 %	75.0000	-6.25 %
			320.00	300.00	-20.00	369.40	49.40	300.00	-20.00
13	BEAM GUARDRAIL BLOCK								
	7.0000	EACH	12.5000	50.0000	300.00 %	20.9200	67.36 %	30.0000	140.00 %
			87.50	350.00	262.50	146.44	58.94	210.00	122.50
14	STRAIGHTEN TURNED BLOCK								
	13.0000	EACH	10.0000	20.0000	100.00 %	8.0800	-19.20 %	5.0000	-50.00 %
			130.00	260.00	130.00	105.04	-24.96	65.00	-65.00
15	WEATHERING ST. BEAM GUARDRAIL TYPE 31								
	1618.7500	L.F.	23.0000	24.0000	4.35 %	30.0500	30.65 %	23.0000	0.00 %
			37,231.25	38,850.00	1,618.75	48,643.44	11,412.19	37,231.25	0.00
16	BEAM GUARDRAIL TYPE 1								
	306.2500	L.F.	24.0000	20.0000	-16.67 %	29.0200	20.92 %	20.0000	-16.67 %
			7,350.00	6,125.00	-1,225.00	8,887.38	1,537.38	6,125.00	-1,225.00
17	BEAM GUARDRAIL TRANSITION SECTION TYPE 2								
	1.0000	EACH	2,200.0000	2,000.0000	-9.09 %	1,515.8800	-31.10 %	2,650.0000	20.45 %
			2,200.00	2,000.00	-200.00	1,515.88	-684.12	2,650.00	450.00
18	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21								
	8.0000	EACH	4,258.0000	2,500.0000	-41.29 %	4,361.6100	2.43 %	3,900.0000	-8.41 %
			34,064.00	20,000.00	-14,064.00	34,892.88	828.88	31,200.00	-2,864.00
19	BEAM GUARDRAIL FLARED TERMINAL								
	1.0000	EACH	2,340.0000	2,500.0000	6.84 %	2,480.9300	6.02 %	2,150.0000	-8.12 %
			2,340.00	2,500.00	160.00	2,480.93	140.93	2,150.00	-190.00
20	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL								
	7.0000	EACH	2,800.0000	3,000.0000	7.14 %	2,967.5900	5.99 %	2,850.0000	1.79 %
			19,600.00	21,000.00	1,400.00	20,773.13	1,173.13	19,950.00	350.00
21	WEATHERING ST. BEAM GUARDRAIL ANCHOR TYPE 10								
	1.0000	EACH	950.0000	1,250.0000	31.58 %	932.7400	-1.82 %	800.0000	-15.79 %
			950.00	1,250.00	300.00	932.74	-17.26	800.00	-150.00
22	TRANSPORTABLE ATTENUATOR								
	2.0000	EACH	4,650.0000	9,500.0000	104.30 %	2,233.6300	-51.96 %	3,000.0000	-35.48 %
			9,300.00	19,000.00	9,700.00	4,467.26	-4,832.74	6,000.00	-3,300.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 06/22/2015

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015

AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
23	OPERATION OF TRANSPORTABLE ATTENUATOR									
	840.0000	HR	33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %	
			27,720.00	4,200.00	-23,520.00	53,062.80	25,342.80	46,200.00	18,480.00	
24	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			810.00	810.00		810.00		810.00		
25	FLEXIBLE GUIDE POST									
	32.0000	EACH	40.0000	40.0000	0.00 %	50.8700	27.18 %	45.0000	12.50 %	
			1,280.00	1,280.00	0.00	1,627.84	347.84	1,440.00	160.00	
26	SEQUENTIAL ARROW SIGN									
	420.0000	HR	4.0000	20.0000	400.00 %	5.7500	43.75 %	10.0000	150.00 %	
			1,680.00	8,400.00	6,720.00	2,415.00	735.00	4,200.00	2,520.00	
27	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				20.77 %		509.90 %		238.16 %	
			8,280.00	10,000.00	1,720.00	50,500.00	42,220.00	28,000.00	19,720.00	
28	OTHER TRAFFIC CONTROL LABOR									
	768.0000	HR	56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %	
			43,008.00	42,240.00	-768.00	768.00	-42,240.00	49,920.00	6,912.00	
29	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-15.56 %		133.12 %		-75.87 %	
			16,580.00	14,000.00	-2,580.00	38,650.90	22,070.90	4,000.00	-12,580.00	
OTHER ITEMS										
30	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
31	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
32	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
33	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
34	SPCC PLAN	L.S.	700.00	500.00	-28.57 % -200.00	540.48	-22.79 % -159.52	500.00	-28.57 % -200.00
	BASE TOTAL		\$310,731.33	\$316,999.00	2.02 %	\$435,720.08	40.22 %	\$522,708.25	68.22 %
ALTERNATE A1									
35	MOBILIZATION - ALTERNATE A1	L.S.	1,807.88	1,500.00	-17.03 % -307.88	782.42	-56.72 % -1,025.46	2,000.00	10.63 % 192.12
36	CLEARING AND GRUBBING - SITE	L.S.	208.00	500.00	140.38 % 292.00	827.99	298.07 % 619.99	2,000.00	861.54 % 1,792.00
37	REMOVING GUARDRAIL	L.F.	4.0000 200.00	5.0000 250.00	25.00 % 50.00	10.4100 520.50	160.25 % 320.50	4.0000 200.00	0.00 % 0.00
38	REMOVING GUARDRAIL ANCHOR	EACH	1.0000 200.00	350.0000 350.00	75.00 % 150.00	277.6400 277.64	38.82 % 77.64	150.0000 150.00	-25.00 % -50.00
39	GUARDRAIL GRADING INCL. HAUL	C.Y.	47.0000 1,880.00	100.0000 4,700.00	150.00 % 2,820.00	95.9800 4,511.06	139.95 % 2,631.06	225.0000 10,575.00	462.50 % 8,695.00
40	CRUSHED SURFACING BASE COURSE	C.Y.	14.0000 840.00	100.0000 1,400.00	66.67 % 560.00	66.5800 932.12	10.97 % 92.12	150.0000 2,100.00	150.00 % 1,260.00
41	SEEDING, FERTILIZING, AND MULCHING	ACRE	0.1000 400.00	2,500.0000 2,500.00	-37.50 % -150.00	4,100.0000 410.00	2.50 % 10.00	5,000.0000 500.00	25.00 % 100.00
42	WEATHERING ST. BEAM GUARDRAIL TYPE 31	L.F.	162.5000 3,737.50	24.0000 3,900.00	4.35 % 162.50	29.9800 4,871.75	30.35 % 1,134.25	23.0000 3,737.50	0.00 % 0.00
43	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21	EACH	1.0000 4,258.00	2,500.0000 2,500.00	-41.29 % -1,758.00	4,361.5300 4,361.53	2.43 % 103.53	3,900.0000 3,900.00	-8.41 % -358.00
44	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL	EACH	1.0000 2,800.00	3,500.0000 3,500.00	25.00 % 700.00	2,952.1600 2,952.16	5.43 % 152.16	2,750.0000 2,750.00	-1.79 % -50.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 06/22/2015

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015

AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A1										
45	REMOVING AND RESETTING BEAM GUARDRAIL									
	50.0000	L.F.	25.0000	15.0000	-40.00 %	28.6500	14.60 %	15.0000	-40.00 %	
			1,250.00	750.00	-500.00	1,432.50	182.50	750.00	-500.00	
46	OPERATION OF TRANSPORTABLE ATTENUATOR									
	64.0000	HR	33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %	
			2,112.00	320.00	-1,792.00	4,042.88	1,930.88	3,520.00	1,408.00	
47	FLEXIBLE GUIDE POST									
	3.0000	EACH	40.0000	50.0000	25.00 %	67.8900	69.73 %	45.0000	12.50 %	
			120.00	150.00	30.00	203.67	83.67	135.00	15.00	
48	SEQUENTIAL ARROW SIGN									
	32.0000	HR	4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %	
			128.00	800.00	672.00	184.00	56.00	320.00	192.00	
49	OTHER TRAFFIC CONTROL LABOR									
	56.0000	HR	56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %	
			3,136.00	3,080.00	-56.00	56.00	-3,080.00	3,640.00	504.00	
50	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-21.88 %		301.45 %		-80.47 %	
			1,280.00	1,000.00	-280.00	5,138.53	3,858.53	250.00	-1,030.00	
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
52	SPCC PLAN									
		L.S.			400.00 %		131.88 %		900.00 %	
			50.00	250.00	200.00	115.94	65.94	500.00	450.00	
ALTERNATE A1 TOTAL			\$24,406.38	\$25,199.00	3.25 %	\$31,619.69	29.56 %	\$37,026.50	51.71 %	
ALTERNATE A2										
53	MOBILIZATION - ALTERNATE A2									
		L.S.			-51.52 %		-68.20 %		-35.36 %	
			3,093.96	1,500.00	-1,593.96	984.03	-2,109.93	2,000.00	-1,093.96	
54	CLEARING AND GRUBBING - SITE									
		L.S.			-19.87 %		19.89 %		60.26 %	
			1,248.00	1,000.00	-248.00	1,496.25	248.25	2,000.00	752.00	
55	REMOVING GUARDRAIL									
	250.0000	L.F.	4.0000	4.0000	0.00 %	4.8500	21.25 %	4.0000	0.00 %	
			1,000.00	1,000.00	0.00	1,212.50	212.50	1,000.00	0.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785 SUMNER WA 983909579 SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A2									
56	REMOVING GUARDRAIL ANCHOR								
	2.0000 EACH		200.0000	350.0000	75.00 %	260.1900	30.10 %	150.0000	-25.00 %
			400.00	700.00	300.00	520.38	120.38	300.00	-100.00
57	GUARDRAIL GRADING INCL. HAUL								
	17.0000 C.Y.		40.0000	100.0000	150.00 %	96.8700	142.18 %	250.0000	525.00 %
			680.00	1,700.00	1,020.00	1,646.79	966.79	4,250.00	3,570.00
58	CRUSHED SURFACING BASE COURSE								
	27.0000 C.Y.		60.0000	100.0000	66.67 %	67.4200	12.37 %	200.0000	233.33 %
			1,620.00	2,700.00	1,080.00	1,820.34	200.34	5,400.00	3,780.00
59	COMPOST SOCK								
	40.0000 L.F.		10.0000	10.0000	0.00 %	9.5100	-4.90 %	7.0000	-30.00 %
			400.00	400.00	0.00	380.40	-19.60	280.00	-120.00
60	SEEDING, FERTILIZING, AND MULCHING								
	0.1000 ACRE		4,000.0000	2,500.0000	-37.50 %	4,100.0000	2.50 %	5,000.0000	25.00 %
			400.00	250.00	-150.00	410.00	10.00	500.00	100.00
61	HIGH VISIBILITY FENCE								
	50.0000 L.F.		4.0000	10.0000	150.00 %	5.7900	44.75 %	3.0000	-25.00 %
			200.00	500.00	300.00	289.50	89.50	150.00	-50.00
62	WEATHERING ST. BEAM GUARDRAIL TYPE 31								
	362.5000 L.F.		23.0000	24.0000	4.35 %	30.0500	30.65 %	23.0000	0.00 %
			8,337.50	8,700.00	362.50	10,893.13	2,555.63	8,337.50	0.00
63	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21								
	2.0000 EACH		4,258.0000	2,500.0000	-41.29 %	4,361.6600	2.43 %	3,900.0000	-8.41 %
			8,516.00	5,000.00	-3,516.00	8,723.32	207.32	7,800.00	-716.00
64	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL								
	2.0000 EACH		2,800.0000	3,000.0000	7.14 %	2,978.9000	6.39 %	2,850.0000	1.79 %
			5,600.00	6,000.00	400.00	5,957.80	357.80	5,700.00	100.00
65	OPERATION OF TRANSPORTABLE ATTENUATOR								
	96.0000 HR		33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %
			3,168.00	480.00	-2,688.00	6,064.32	2,896.32	5,280.00	2,112.00
66	FLEXIBLE GUIDE POST								
	6.0000 EACH		40.0000	50.0000	25.00 %	50.8600	27.15 %	45.0000	12.50 %
			240.00	300.00	60.00	305.16	65.16	270.00	30.00
67	SEQUENTIAL ARROW SIGN								
	48.0000 HR		4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %
			192.00	1,200.00	1,008.00	276.00	84.00	480.00	288.00
68	OTHER TRAFFIC CONTROL LABOR								
	84.0000 HR		56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %
			4,704.00	4,620.00	-84.00	84.00	-4,620.00	5,460.00	756.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A2										
69	TRAFFIC CONTROL SUPERVISOR	L.S.			-47.92 %			306.58 %		-86.98 %
			1,920.00	1,000.00	-920.00	7,806.40	5,886.40		250.00	-1,670.00
70	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00			-1.00	
71	SPCC PLAN	L.S.			400.00 %			131.88 %		900.00 %
			50.00	250.00	200.00	115.94	65.94		500.00	450.00
ALTERNATE A2 TOTAL			\$41,768.46	\$37,299.00	-10.70 %	\$48,985.26	17.28 %		\$49,956.50	19.60 %
ALTERNATE A3										
72	MOBILIZATION - ALTERNATE A3	L.S.			-45.92 %			-69.19 %		-27.90 %
			2,773.76	1,500.00	-1,273.76	854.73	-1,919.03		2,000.00	-773.76
73	CLEARING AND GRUBBING - SITE	L.S.			140.38 %			259.68 %		380.77 %
			416.00	1,000.00	584.00	1,496.25	1,080.25		2,000.00	1,584.00
74	REMOVING GUARDRAIL	L.F.	425.0000	4.0000	0.00 %	4.9000	22.50 %		4.0000	0.00 %
			1,700.00	1,700.00	0.00	2,082.50	382.50		1,700.00	0.00
75	REMOVING GUARDRAIL ANCHOR	EACH	2.0000	200.0000	75.00 %	260.1900	30.10 %		150.0000	-25.00 %
			400.00	700.00	300.00	520.38	120.38		300.00	-100.00
76	GUARDRAIL GRADING INCL. HAUL	C.Y.	16.0000	40.0000	150.00 %	97.4600	143.65 %		275.0000	587.50 %
			640.00	1,600.00	960.00	1,559.36	919.36		4,400.00	3,760.00
77	CRUSHED SURFACING BASE COURSE	C.Y.	27.0000	60.0000	66.67 %	67.4200	12.37 %		200.0000	233.33 %
			1,620.00	2,700.00	1,080.00	1,820.34	200.34		5,400.00	3,780.00
78	SEEDING, FERTILIZING, AND MULCHING	ACRE	0.1000	4,000.0000	-37.50 %	4,100.0000	2.50 %		5,000.0000	25.00 %
			400.00	250.00	-150.00	410.00	10.00		500.00	100.00
79	HIGH VISIBILITY FENCE	L.F.	50.0000	4.0000	150.00 %	5.7900	44.75 %		3.0000	-25.00 %
			200.00	500.00	300.00	289.50	89.50		150.00	-50.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A3									
80	BEAM GUARDRAIL POST								
	2.0000	EACH	80.0000	100.0000	25.00 %	157.9700	97.46 %	75.0000	-6.25 %
			160.00	200.00	40.00	315.94	155.94	150.00	-10.00
81	WEATHERING ST. BEAM GUARDRAIL TYPE 31								
	325.0000	L.F.	23.0000	24.0000	4.35 %	29.9900	30.39 %	23.0000	0.00 %
			7,475.00	7,800.00	325.00	9,746.75	2,271.75	7,475.00	0.00
82	BEAM GUARDRAIL TYPE 1								
	25.0000	L.F.	24.0000	30.0000	25.00 %	28.3700	18.21 %	20.0000	-16.67 %
			600.00	750.00	150.00	709.25	109.25	500.00	-100.00
83	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21								
	2.0000	EACH	4,258.0000	2,500.0000	-41.29 %	4,361.6600	2.43 %	3,900.0000	-8.41 %
			8,516.00	5,000.00	-3,516.00	8,723.32	207.32	7,800.00	-716.00
84	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL								
	2.0000	EACH	2,800.0000	3,000.0000	7.14 %	2,978.9000	6.39 %	2,850.0000	1.79 %
			5,600.00	6,000.00	400.00	5,957.80	357.80	5,700.00	100.00
85	OPERATION OF TRANSPORTABLE ATTENUATOR								
	64.0000	HR	33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %
			2,112.00	320.00	-1,792.00	4,042.88	1,930.88	3,520.00	1,408.00
86	FLEXIBLE GUIDE POST								
	6.0000	EACH	40.0000	50.0000	25.00 %	50.8600	27.15 %	45.0000	12.50 %
			240.00	300.00	60.00	305.16	65.16	270.00	30.00
87	SEQUENTIAL ARROW SIGN								
	32.0000	HR	4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %
			128.00	800.00	672.00	184.00	56.00	320.00	192.00
88	OTHER TRAFFIC CONTROL LABOR								
	56.0000	HR	56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %
			3,136.00	3,080.00	-56.00	56.00	-3,080.00	3,640.00	504.00
89	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-21.88 %		397.27 %		-80.47 %
			1,280.00	1,000.00	-280.00	6,365.09	5,085.09	250.00	-1,030.00
90	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
91	SPCC PLAN								
		L.S.			400.00 %		131.88 %		900.00 %
			50.00	250.00	200.00	115.94	65.94	500.00	450.00
ALTERNATE A3 TOTAL			\$37,445.76	\$35,449.00	-5.33 %	\$45,554.19	21.65 %	\$46,574.00	24.38 %



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A4										
92	MOBILIZATION - ALTERNATE A4									
		L.S.			-35.25 %			-65.83 %		-13.66 %
			2,316.52	1,500.00	-816.52	791.51	-1,525.01	2,000.00		-316.52
93	CLEARING AND GRUBBING - SITE									
		L.S.			20.19 %			259.68 %		380.77 %
			416.00	500.00	84.00	1,496.25	1,080.25	2,000.00		1,584.00
94	REMOVING GUARDRAIL									
	187.5000	L.F.	4.0000	5.0000	25.00 %	4.9900	24.75 %	4.0000		0.00 %
			750.00	937.50	187.50	935.63	185.63	750.00		0.00
95	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	200.0000	350.0000	75.00 %	260.1900	30.10 %	150.0000		-25.00 %
			400.00	700.00	300.00	520.38	120.38	300.00		-100.00
96	GUARDRAIL GRADING INCL. HAUL									
	38.0000	C.Y.	40.0000	100.0000	150.00 %	95.8900	139.73 %	250.0000		525.00 %
			1,520.00	3,800.00	2,280.00	3,643.82	2,123.82	9,500.00		7,980.00
97	CRUSHED SURFACING BASE COURSE									
	27.0000	C.Y.	60.0000	100.0000	66.67 %	67.4200	12.37 %	220.0000		266.67 %
			1,620.00	2,700.00	1,080.00	1,820.34	200.34	5,940.00		4,320.00
98	SEEDING, FERTILIZING, AND MULCHING									
	0.1000	ACRE	4,000.0000	2,500.0000	-37.50 %	4,100.0000	2.50 %	5,000.0000		25.00 %
			400.00	250.00	-150.00	410.00	10.00	500.00		100.00
99	BEAM GUARDRAIL POST									
	1.0000	EACH	80.0000	100.0000	25.00 %	289.2300	261.54 %	75.0000		-6.25 %
			80.00	100.00	20.00	289.23	209.23	75.00		-5.00
100	STRAIGHTEN TURNED BLOCK									
	2.0000	EACH	10.0000	100.0000	900.00 %	52.5300	425.30 %	5.0000		-50.00 %
			20.00	200.00	180.00	105.06	85.06	10.00		-10.00
101	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	162.5000	L.F.	23.0000	24.0000	4.35 %	29.9800	30.35 %	23.0000		0.00 %
			3,737.50	3,900.00	162.50	4,871.75	1,134.25	3,737.50		0.00
102	BEAM GUARDRAIL TYPE 1									
	56.2500	L.F.	24.0000	26.0000	8.33 %	29.2800	22.00 %	20.0000		-16.67 %
			1,350.00	1,462.50	112.50	1,647.00	297.00	1,125.00		-225.00
103	BEAM GUARDRAIL TRANSITION SECTION TYPE 2									
	1.0000	EACH	2,200.0000	2,500.0000	13.64 %	1,515.8800	-31.10 %	2,650.0000		20.45 %
			2,200.00	2,500.00	300.00	1,515.88	-684.12	2,650.00		450.00
104	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21									
	1.0000	EACH	4,258.0000	2,500.0000	-41.29 %	4,361.5300	2.43 %	3,900.0000		-8.41 %
			4,258.00	2,500.00	-1,758.00	4,361.53	103.53	3,900.00		-358.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

\* \* \* BID CHECK REPORT \* \* \*

DATE: 06/22/2015

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015

AWARDED ON : Jul 13 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785 SUMNER WA 983909579 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A4										
105	BEAM GUARDRAIL FLARED TERMINAL									
	1.0000 EACH		2,340.0000	2,500.0000	6.84 %	2,480.9300	6.02 %	2,150.0000	-8.12 %	
			2,340.00	2,500.00	160.00	2,480.93	140.93	2,150.00	-190.00	
106	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL									
	1.0000 EACH		2,800.0000	3,500.0000	25.00 %	2,952.1600	5.43 %	2,850.0000	1.79 %	
			2,800.00	3,500.00	700.00	2,952.16	152.16	2,850.00	50.00	
107	OPERATION OF TRANSPORTABLE ATTENUATOR									
	64.0000 HR		33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %	
			2,112.00	320.00	-1,792.00	4,042.88	1,930.88	3,520.00	1,408.00	
108	FLEXIBLE GUIDE POST									
	9.0000 EACH		40.0000	50.0000	25.00 %	50.8800	27.20 %	45.0000	12.50 %	
			360.00	450.00	90.00	457.92	97.92	405.00	45.00	
109	SEQUENTIAL ARROW SIGN									
	32.0000 HR		4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %	
			128.00	800.00	672.00	184.00	56.00	320.00	192.00	
110	OTHER TRAFFIC CONTROL LABOR									
	56.0000 HR		56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %	
			3,136.00	3,080.00	-56.00	56.00	-3,080.00	3,640.00	504.00	
111	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-21.88 %		354.42 %		-80.47 %	
			1,280.00	1,000.00	-280.00	5,816.52	4,536.52	250.00	-1,030.00	
112	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
113	SPCC PLAN									
	L.S.				400.00 %		131.88 %		900.00 %	
			50.00	250.00	200.00	115.94	65.94	500.00	450.00	
ALTERNATE A4 TOTAL			\$31,273.02	\$32,949.00	5.36 %	\$38,513.73	23.15 %	\$46,121.50	47.48 %	
ALTERNATE A5										
114	MOBILIZATION - ALTERNATE A5									
	L.S.				-46.08 %		-68.92 %		-28.10 %	
			2,781.76	1,500.00	-1,281.76	864.57	-1,917.19	2,000.00	-781.76	
115	CLEARING AND GRUBBING - SITE									
	L.S.				20.19 %		259.68 %		380.77 %	
			416.00	500.00	84.00	1,496.25	1,080.25	2,000.00	1,584.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
 \* \* \* BID CHECK REPORT \* \* \*

DATE: 06/22/2015  
 TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ALTERNATE A5										
116	REMOVING GUARDRAIL									
	200.0000	L.F.	4.0000	4.0000	0.00 %	4.8500	21.25 %	4.0000	0.00 %	
			800.00	800.00	0.00	970.00	170.00	800.00	0.00	
117	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	200.0000	350.0000	75.00 %	260.1900	30.10 %	175.0000	-12.50 %	
			400.00	700.00	300.00	520.38	120.38	350.00	-50.00	
118	GUARDRAIL GRADING INCL. HAUL									
	45.0000	C.Y.	40.0000	100.0000	150.00 %	96.3700	140.92 %	250.0000	525.00 %	
			1,800.00	4,500.00	2,700.00	4,336.65	2,536.65	11,250.00	9,450.00	
119	CRUSHED SURFACING BASE COURSE									
	27.0000	C.Y.	60.0000	100.0000	66.67 %	67.4200	12.37 %	200.0000	233.33 %	
			1,620.00	2,700.00	1,080.00	1,820.34	200.34	5,400.00	3,780.00	
120	COMPOST SOCK									
	40.0000	L.F.	10.0000	10.0000	0.00 %	9.5100	-4.90 %	7.0000	-30.00 %	
			400.00	400.00	0.00	380.40	-19.60	280.00	-120.00	
121	SEEDING, FERTILIZING, AND MULCHING									
	0.1000	ACRE	4,000.0000	2,500.0000	-37.50 %	4,100.0000	2.50 %	5,000.0000	25.00 %	
			400.00	250.00	-150.00	410.00	10.00	500.00	100.00	
122	HIGH VISIBILITY FENCE									
	100.0000	L.F.	4.0000	10.0000	150.00 %	5.7900	44.75 %	3.0000	-25.00 %	
			400.00	1,000.00	600.00	579.00	179.00	300.00	-100.00	
123	WEATHERING ST. BEAM GUARDRAIL TYPE 31									
	325.0000	L.F.	23.0000	24.0000	4.35 %	29.9900	30.39 %	23.0000	0.00 %	
			7,475.00	7,800.00	325.00	9,746.75	2,271.75	7,475.00	0.00	
124	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21									
	2.0000	EACH	4,258.0000	2,500.0000	-41.29 %	4,361.6600	2.43 %	3,900.0000	-8.41 %	
			8,516.00	5,000.00	-3,516.00	8,723.32	207.32	7,800.00	-716.00	
125	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL									
	2.0000	EACH	2,800.0000	3,000.0000	7.14 %	2,978.9000	6.39 %	2,850.0000	1.79 %	
			5,600.00	6,000.00	400.00	5,957.80	357.80	5,700.00	100.00	
126	OPERATION OF TRANSPORTABLE ATTENUATOR									
	64.0000	HR	33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %	
			2,112.00	320.00	-1,792.00	4,042.88	1,930.88	3,520.00	1,408.00	
127	FLEXIBLE GUIDE POST									
	6.0000	EACH	40.0000	50.0000	25.00 %	50.8600	27.15 %	45.0000	12.50 %	
			240.00	300.00	60.00	305.16	65.16	270.00	30.00	
128	SEQUENTIAL ARROW SIGN									
	32.0000	HR	4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %	
			128.00	800.00	672.00	184.00	56.00	320.00	192.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC.      CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD      2008 EAST VALLEY HIGHWAY      10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785      SUMNER WA 983909579      SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850      CONTRACTOR NUMBER : 651100      CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.								
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A5											
129	OTHER TRAFFIC CONTROL LABOR										
	56.0000	HR	56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %		
			3,136.00	3,080.00	-56.00	56.00	-3,080.00	3,640.00	504.00		
130	TRAFFIC CONTROL SUPERVISOR										
		L.S.			-21.88 %		399.79 %		-80.47 %		
			1,280.00	1,000.00	-280.00	6,397.34	5,117.34	250.00	-1,030.00		
131	AGGREGATE COMPLIANCE PRICE ADJUSTMENT										
		CALC			0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00			
132	SPCC PLAN										
		L.S.			400.00 %		131.88 %		900.00 %		
			50.00	250.00	200.00	115.94	65.94	500.00	450.00		
ALTERNATE A5 TOTAL			\$37,553.76	\$36,899.00	-1.74 %	\$46,905.78	24.90 %	\$52,354.00	39.41 %		
ALTERNATE A6											
133	MOBILIZATION - ALTERNATE A6										
		L.S.			-63.25 %		-73.27 %		-51.00 %		
			4,081.88	1,500.00	-2,581.88	1,091.10	-2,990.78	2,000.00	-2,081.88		
134	CLEARING AND GRUBBING - SITE										
		L.S.			100.32 %		221.30 %		380.77 %		
			624.00	1,250.00	626.00	2,004.92	1,380.92	3,000.00	2,376.00		
135	REMOVING GUARDRAIL										
	500.0000	L.F.	4.0000	4.0000	0.00 %	4.9200	23.00 %	4.0000	0.00 %		
			2,000.00	2,000.00	0.00	2,460.00	460.00	2,000.00	0.00		
136	REMOVING GUARDRAIL ANCHOR										
	3.0000	EACH	200.0000	350.0000	75.00 %	266.0100	33.00 %	150.0000	-25.00 %		
			600.00	1,050.00	450.00	798.03	198.03	450.00	-150.00		
137	GUARDRAIL GRADING INCL. HAUL										
	39.0000	C.Y.	40.0000	100.0000	150.00 %	95.6800	139.20 %	250.0000	525.00 %		
			1,560.00	3,900.00	2,340.00	3,731.52	2,171.52	9,750.00	8,190.00		
138	CRUSHED SURFACING BASE COURSE										
	41.0000	C.Y.	60.0000	100.0000	66.67 %	67.1300	11.88 %	240.0000	300.00 %		
			2,460.00	4,100.00	1,640.00	2,752.33	292.33	9,840.00	7,380.00		
139	SEEDING, FERTILIZING, AND MULCHING										
	0.1000	ACRE	4,000.0000	2,500.0000	-37.50 %	4,100.0000	2.50 %	5,000.0000	25.00 %		
			400.00	250.00	-150.00	410.00	10.00	500.00	100.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/22/2015

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:19

PS&E JOB NO : 15Y005 REVISION NO :  
 CONTRACT NO : 008786 REGION NO : 5  
 VERSION NO : 5 WORK ORDER# : XL4570  
 HWY : SR 090  
 TITLE : SCR  
 REGION WIDE BASIC SAFETY  
 - GUARDRAIL RE-AD  
 15Y005  
 PROJECT : HSIP-9999(665)  
 COUNTY(S) : KING

BIDS OPENED ON : Jul 8 2015  
 AWARDED ON : Jul 13 2015

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DIRT AND AGGREGATE INTERCHANGE PETERSEN BROTHERS, INC. CORAL CONSTRUCTION COMPANY  
 20905 NE SANDY BLVD 2008 EAST VALLEY HIGHWAY 10780 SW CLUTTER RD  
 FAIRVIEW OR 970247785 SUMNER WA 983909579 SHERWOOD OR 97140-9563  
 CONTRACTOR NUMBER : 221850 CONTRACTOR NUMBER : 651100 WILSONVILLE OR 970700347  
 CONTRACTOR NUMBER : 188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ALTERNATE A6									
140	HIGH VISIBILITY FENCE								
	150.0000	L.F.	4.0000	10.0000	150.00 %	5.7900	44.75 %	3.0000	-25.00 %
			600.00	1,500.00	900.00	868.50	268.50	450.00	-150.00
141	WEATHERING ST. BEAM GUARDRAIL TYPE 31								
	487.5000	L.F.	23.0000	24.0000	4.35 %	30.0900	30.83 %	23.0000	0.00 %
			11,212.50	11,700.00	487.50	14,668.88	3,456.38	11,212.50	0.00
142	WEATHERING ST. BEAM GUARDRAIL TRANSITION SECT. TYPE 21								
	3.0000	EACH	4,258.0000	2,500.0000	-41.29 %	4,361.6600	2.43 %	3,900.0000	-8.41 %
			12,774.00	7,500.00	-5,274.00	13,084.98	310.98	11,700.00	-1,074.00
143	POWDER COATED BEAM GUARDRAIL TYPE 31 NON-FLARE TERMINAL								
	3.0000	EACH	2,800.0000	3,000.0000	7.14 %	2,969.9800	6.07 %	2,850.0000	1.79 %
			8,400.00	9,000.00	600.00	8,909.94	509.94	8,550.00	150.00
144	OPERATION OF TRANSPORTABLE ATTENUATOR								
	96.0000	HR	33.0000	5.0000	-84.85 %	63.1700	91.42 %	55.0000	66.67 %
			3,168.00	480.00	-2,688.00	6,064.32	2,896.32	5,280.00	2,112.00
145	FLEXIBLE GUIDE POST								
	9.0000	EACH	40.0000	50.0000	25.00 %	50.8800	27.20 %	45.0000	12.50 %
			360.00	450.00	90.00	457.92	97.92	405.00	45.00
146	SEQUENTIAL ARROW SIGN								
	48.0000	HR	4.0000	25.0000	525.00 %	5.7500	43.75 %	10.0000	150.00 %
			192.00	1,200.00	1,008.00	276.00	84.00	480.00	288.00
147	OTHER TRAFFIC CONTROL LABOR								
	84.0000	HR	56.0000	55.0000	-1.79 %	1.0000	-98.21 %	65.0000	16.07 %
			4,704.00	4,620.00	-84.00	84.00	-4,620.00	5,460.00	756.00
148	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-47.92 %		397.80 %		-86.98 %
			1,920.00	1,000.00	-920.00	9,557.73	7,637.73	250.00	-1,670.00
149	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
150	SPCC PLAN								
		L.S.			400.00 %		131.88 %		900.00 %
			50.00	250.00	200.00	115.94	65.94	500.00	450.00
ALTERNATE A6 TOTAL			\$55,105.38	\$51,749.00	-6.09 %	\$67,335.11	22.19 %	\$71,826.50	30.34 %

DOT_RG	BASE TOTAL	\$310,731.33	\$316,999.00	2.02%	\$435,720.08	40.22%	\$522,708.25	68.22%
	BASE + A1 CONTRACT TOTAL (A)	\$335,137.71	\$342,198.00	2.11%	\$467,339.77	39.45%	\$559,734.75	67.02%
PS&E JOB NO :	15Y005							
	REVISION NO :							
CONTRACT	BASE + A1 + A2 CONTRACT TOTAL (A)	\$376,906.17	\$379,497.00	0.69%	\$516,325.03	36.99%	\$609,691.25	61.76%
VERSION	BASE + A1 + A2 + A3 CONTRACT TOTAL (A)	\$414,351.93	\$414,946.00	0.14%	\$561,879.22	35.60%	\$656,265.25	58.38%
HWY	BASE + A1 + A2 + A3 + A4 CONTRACT TOTAL (A)	\$445,624.95	\$447,895.00	0.51%	\$600,392.94	34.73%	\$702,386.75	57.62%
TITLE	BASE + A1 + A2 + A3 + A4 + A5 CONTRACT TOTAL (A)	\$483,178.71	\$484,794.00	0.33%	\$647,298.72	33.97%	\$754,740.75	56.20%
	BASE + A1 + A2 + A3 + A4 + A5 + A6 CONTRACT TOTAL (A)	\$538,284.09	\$536,543.00	-0.32%	\$714,633.83	32.76%	\$826,567.25	53.56%
PROJECT	HSIP-9999(665)							
COUNTY(S)	: KING							
			CONTRACTOR NUMBER :	221850	CONTRACTOR NUMBER :	651100	CONTRACTOR NUMBER :	188245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
----------	------------------	-----------	--	------------------------------	--------------------	------------------------------	--------------------	------------------------------	--------------------

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&amp;E JOB NO: 15Y005

\* \* \* ALTERNATE COMBINATION BIDS \* \* \*

BIDS OPENED ON:

CONTRACT NO: 008786

\* \* \* RANKED BY DOLLAR AMOUNT \* \* \*

Jul 8 2015

TITLE: SCR

REGION WIDE BASIC SAFETY  
- GUARDRAIL RE-AD  
15Y005

REGION: 5

HWY: SR 090

1	\$342,198.00	BASE + A1	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
2	\$467,339.77	BASE + A1	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
3	\$559,734.75	BASE + A1	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
4	\$379,497.00	BASE + A1 + A2	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
5	\$516,325.03	BASE + A1 + A2	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
6	\$609,691.25	BASE + A1 + A2	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
7	\$414,946.00	BASE + A1 + A2 + A3	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
8	\$561,879.22	BASE + A1 + A2 + A3	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579

DOT\_RGGB01

## WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&amp;E JOB NO: 15Y005

\* \* \* ALTERNATE COMBINATION BIDS \* \* \*

BIDS OPENED ON:

CONTRACT NO: 008786

\* \* \* RANKED BY DOLLAR AMOUNT \* \* \*

Jul 8 2015

TITLE: SCR

REGION WIDE BASIC SAFETY  
- GUARDRAIL RE-AD  
15Y005

REGION: 5

HWY: SR 090

9	\$656,265.25	BASE + A1 + A2 + A3	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
10	\$447,895.00	BASE + A1 + A2 + A3 + A4	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
11	\$600,392.94	BASE + A1 + A2 + A3 + A4	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
12	\$702,386.75	BASE + A1 + A2 + A3 + A4	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
13	\$484,794.00	BASE + A1 + A2 + A3 + A4 + A5	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785
14	\$647,298.72	BASE + A1 + A2 + A3 + A4 + A5	PETERSEN BROTHERS, INC. 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
15	\$754,740.75	BASE + A1 + A2 + A3 + A4 + A5	CORAL CONSTRUCTION COMPANY 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347
16	\$536,543.00	BASE + A1 + A2 + A3 + A4 + A5 + A6	DIRT AND AGGREGATE INTERCHANGE, INC. 20905 NE SANDY BLVD FAIRVIEW, OR 970247785



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 15Y005

\* \* \* ALTERNATE COMBINATION BIDS \* \* \*

BIDS OPENED ON:

CONTRACT NO: 008786

\* \* \* RANKED BY DOLLAR AMOUNT \* \* \*

Jul 8 2015

TITLE: SCR

REGION: 5

REGION WIDE BASIC SAFETY  
- GUARDRAIL RE-AD  
15Y005

HWY: SR 090

17	\$714,633.83	BASE + A1 + A2 + A3 + A4 + A5 + A6	<b>PETERSEN BROTHERS, INC.</b> 2008 EAST VALLEY HIGHWAY SUMNER, WA 983909579
18	\$826,567.25	BASE + A1 + A2 + A3 + A4 + A5 + A6	<b>CORAL CONSTRUCTION COMPANY</b> 10780 SW CLUTTER RD SHERWOOD OR 97140-9563 PO BOX 347 WILSONVILLE, OR 970700347