

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			
			182,000.00	800,000.00	339.56 %
					-100.00 %
2	REMOVING CEMENT CONC. SIDEWALK				
	256.4000	S.Y.	30.0000	50.0000	66.67 %
			7,692.00	12,820.00	5,128.00
					0.00
3	REMOVING CEMENT CONC. CURB AND GUTTER				
	391.9000	L.F.	20.0000	25.0000	25.00 %
			7,838.00	9,797.50	1,959.50
					0.00
4	REMOVING ASPHALT CONC. SIDEWALK				
	62.5000	S.Y.	40.0000	50.0000	25.00 %
			2,500.00	3,125.00	625.00
					0.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			-46.24 %
			37,200.00	20,000.00	-17,200.00
					0.00
GRADING					
6	ROADWAY EXCAVATION INCL. HAUL				
	12.4000	C.Y.	100.0000	150.0000	50.00 %
			1,240.00	1,860.00	620.00
					0.00
7	PAVEMENT REPAIR EXCAVATION INCL. HAUL				
	471.0000	S.Y.	50.0000	100.0000	100.00 %
			23,550.00	47,100.00	23,550.00
					0.00
SURFACING					
8	CRUSHED SURFACING BASE COURSE				
	271.0000	TON	50.0000	50.0000	0.00 %
			13,550.00	13,550.00	0.00
					0.00

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT					
9	CRACK SEALING - FA	EST.			0.00 %
			24,000.00	24,000.00	0.00
10	PLANING BITUMINOUS PAVEMENT 61010.0000	S.Y.	3.3000	3.5000	6.06 %
			201,333.00	213,535.00	12,202.00
11	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22 330.0000	TON	150.0000	150.0000	0.00 %
			49,500.00	49,500.00	0.00
12	HMA CL. 1/2 IN. PG 70-22 6254.0000	TON	90.0000	90.0000	0.00 %
			562,860.00	562,860.00	0.00
13	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC				0.00 %
			16,900.00	16,900.00	0.00
14	COMPACTION PRICE ADJUSTMENT CALC				0.00 %
			11,300.00	11,300.00	0.00
15	ASPHALT COST PRICE ADJUSTMENT CALC				0.00 %
			4,586.00	4,586.00	0.00
16	CYCLIC DENSITY PRICE ADJUSTMENT CALC				0.00 %
			1.00	1.00	0.00
EROSION CONTROL AND ROADSIDE PLANTING					
17	ESC LEAD 35.0000	DAY	130.0000	15.0000	-88.46 %
			4,550.00	525.00	-4,025.00
18	INLET PROTECTION 87.0000	EACH	120.0000	75.0000	-37.50 %
			10,440.00	6,525.00	-3,915.00

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING							
19	STREET CLEANING						
	160.0000	HR	150.0000	150.0000	0.00 %		-100.00 %
			24,000.00	24,000.00	0.00	0.00	
20	COMPOST SOCK						
	914.0000	L.F.	10.0000	10.0000	0.00 %		-100.00 %
			9,140.00	9,140.00	0.00	0.00	
21	EROSION/WATER POLLUTION CONTROL						
	EST.				0.00 %		0.00 %
			20,000.00	20,000.00		0.00	
TRAFFIC							
22	CEMENT CONC. TRAFFIC CURB AND GUTTER						
	367.3000	L.F.	60.0000	50.0000	-16.67 %		-100.00 %
			22,038.00	18,365.00	-3,673.00	0.00	
23	CEMENT CONC. PEDESTRIAN CURB						
	407.4000	L.F.	50.0000	50.0000	0.00 %		-100.00 %
			20,370.00	20,370.00	0.00	0.00	
24	EXTRUDED CURB						
	16.1000	L.F.	45.0000	55.0000	22.22 %		-100.00 %
			724.50	885.50	161.00	0.00	
25	TRANSPORTABLE ATTENUATOR						
	4.0000	EACH	10,000.0000	10,000.0000	0.00 %		-100.00 %
			40,000.00	40,000.00	0.00	0.00	
26	OPERATION OF TRANSPORTABLE ATTENUATOR						
	876.0000	HR	65.0000	80.0000	23.08 %		-100.00 %
			56,940.00	70,080.00	13,140.00	0.00	
27	REPAIR TRANSPORTABLE ATTENUATOR						
	EST.				0.00 %		0.00 %
			10,000.00	10,000.00		0.00	
28	BARRIER DELINEATOR						
	18.0000	EACH	45.0000	100.0000	122.22 %		-100.00 %
			810.00	1,800.00	990.00	0.00	

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC						
29	PAINT LINE					
	8285.0000	L.F.	0.9000	0.3000	-66.67 %	-100.00 %
			7,456.50	2,485.50	-4,971.00	0.00
30	PLASTIC LINE					
	15928.0000	L.F.	1.5000	0.8000	-46.67 %	-100.00 %
			23,892.00	12,742.40	-11,149.60	0.00
31	PROFILED PLASTIC WIDE LANE LINE					
	20080.0000	L.F.	4.0000	0.7500	-81.25 %	-100.00 %
			80,320.00	15,060.00	-65,260.00	0.00
32	PLASTIC CROSSWALK LINE					
	1840.0000	S.F.	7.0000	4.0000	-42.86 %	-100.00 %
			12,880.00	7,360.00	-5,520.00	0.00
33	PLASTIC STOP LINE					
	177.0000	L.F.	15.0000	11.0000	-26.67 %	-100.00 %
			2,655.00	1,947.00	-708.00	0.00
34	PLASTIC TRAFFIC ARROW					
	44.0000	EACH	175.0000	100.0000	-42.86 %	-100.00 %
			7,700.00	4,400.00	-3,300.00	0.00
35	PLASTIC TRAFFIC LETTER					
	22.0000	EACH	120.0000	105.0000	-12.50 %	-100.00 %
			2,640.00	2,310.00	-330.00	0.00
36	PLASTIC DRAINAGE MARKING					
	76.0000	EACH	45.0000	30.0000	-33.33 %	-100.00 %
			3,420.00	2,280.00	-1,140.00	0.00
37	RAISED PAVEMENT MARKER TYPE 2					
	5.6200	HUND	700.0000	350.0000	-50.00 %	-100.00 %
			3,934.00	1,967.00	-1,967.00	0.00
38	PERMANENT SIGNING					
		L.S.			316.67 %	-100.00 %
			1,200.00	5,000.00	3,800.00	0.00
39	TEMPORARY PAVEMENT MARKING-SHORT DURATION					
	75610.0000	L.F.	0.3500	0.5000	42.86 %	-100.00 %
			26,463.50	37,805.00	11,341.50	0.00

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC						
40	TRAFFIC SIGNAL SYSTEM 140TH WAY SE					
	L.S.				21.95 %	-100.00 %
			41,000.00	50,000.00	9,000.00	0.00
41	TRAFFIC SIGNAL SYSTEM 131ST AVE. SE					
	L.S.				42.52 %	-100.00 %
			42,100.00	60,000.00	17,900.00	0.00
42	TRAFFIC SIGNAL SYSTEM MONROE AVE. SE					
	L.S.				29.03 %	-100.00 %
			46,500.00	60,000.00	13,500.00	0.00
43	SEQUENTIAL ARROW SIGN					
	920.0000 HR		4.0000	5.0000	25.00 %	-100.00 %
			3,680.00	4,600.00	920.00	0.00
44	PORTABLE CHANGEABLE MESSAGE SIGN					
	1940.0000 HR		11.0000	8.5000	-22.73 %	-100.00 %
			21,340.00	16,490.00	-4,850.00	0.00
45	OTHER TEMPORARY TRAFFIC CONTROL					
	L.S.				44.93 %	-100.00 %
			69,000.00	100,000.00	31,000.00	0.00
46	FLAGGERS					
	1500.0000 HR		60.0000	76.0000	26.67 %	-100.00 %
			90,000.00	114,000.00	24,000.00	0.00
47	OTHER TRAFFIC CONTROL LABOR					
	900.0000 HR		60.0000	80.0000	33.33 %	-100.00 %
			54,000.00	72,000.00	18,000.00	0.00
48	TRAFFIC CONTROL SUPERVISOR					
	L.S.				155.10 %	-100.00 %
			29,400.00	75,000.00	45,600.00	0.00
49	CONSTRUCTION SIGNS CLASS A					
	314.0000 S.F.		35.0000	26.0000	-25.71 %	-100.00 %
			10,990.00	8,164.00	-2,826.00	0.00

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
50	PEDESTRIAN TRAFFIC CONTROL	L.S.			
					-77.53 %
			44,500.00	10,000.00	-34,500.00
					0.00
OTHER ITEMS					
51	TYPE B PROGRESS SCHEDULE	L.S.			
					0.00 %
			5,000.00	5,000.00	0.00
52	ROADWAY SURVEYING	L.S.			
					-42.40 %
			15,000.00	8,640.00	-6,360.00
					0.00
53	LICENSED SURVEYING	EST.			
					0.00 %
			11,500.00	11,500.00	0.00
54	CEMENT CONC. SIDEWALK				
	41.2000	S.Y.			
					-76.67 %
			150.0000	35.0000	-4,738.00
			6,180.00	1,442.00	0.00
55	ASPHALT CONC. SIDEWALK				
	51.7000	S.Y.			
					-75.00 %
			100.0000	25.0000	-3,877.50
			5,170.00	1,292.50	0.00
56	CEMENT CONC. CURB RAMP TYPE PARALLEL A				
	9.0000	EACH			
					-62.50 %
			4,000.0000	1,500.0000	-22,500.00
			36,000.00	13,500.00	0.00
57	CEMENT CONC. CURB RAMP TYPE PARALLEL SPECIAL				
	4.0000	EACH			
					-81.25 %
			12,000.0000	2,250.0000	-39,000.00
			48,000.00	9,000.00	0.00
58	DETECTABLE WARNING SURFACE				
	23.2000	S.F.			
					-36.36 %
			55.0000	35.0000	-464.00
			1,276.00	812.00	0.00
59	ADJUST MANHOLE				
	7.0000	EACH			
					66.67 %
			600.0000	1,000.0000	-100.00 %
			4,200.00	7,000.00	2,800.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/15/2017

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:24

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
OTHER ITEMS						
60	FORCE ACCOUNT UTILITY POTHOLE LOCATION EST.			7,500.00	7,500.00	0.00 %
61	FORCE ACCOUNT ROADSIDE RESTORATION EST.			5,700.00	5,700.00	0.00 %
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.			5.00	5.00	0.00 %
63	MINOR CHANGE CALC			-1.00	-1.00	0.00 %
64	AGGREGATE COMPLIANCE PRICE ADJUSTMENT CALC			-1.00	-1.00	0.00 %
65	SPCC PLAN L.S.			5,100.00	1,500.00	-70.59 %
66	REFERENCING EXISTING PAVEMENT MARKINGS L.S.			22,600.00	16,350.00	-27.65 %
67	ADA FEATURES SURVEYING L.S.			5,900.00	18,600.00	215.25 %
68	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER L.S.			32,800.00	55,000.00	67.68 %
CONTRACT TOTAL				\$2,202,062.50	\$2,839,075.40	28.93%

\$0.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/15/2017

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:24

PS&E JOB NO : 16A808 REVISION NO :  
 CONTRACT NO : 009071 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL5039  
 HWY : SR 000,169  
 TITLE : SR 169  
 140TH AVE SE TO BLAINE DR VIC  
 PAVING & ADA COMPLIANCE  
 16A808  
 PROJECT : NHPP-0169(027)  
 COUNTY(S) : KING

BIDS OPENED ON : Apr 19 2017  
 AWARDED ON : May 1 2017

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 18808 SE 256TH ST  
 COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$2,202,062.50	\$2,839,075.40	28.93%