DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/06/2017
* % * BID CHECK REPORT * * * TIVME: 06:59
PS&E JOB NO : 17X314 REVISION NO BIDS OPENED ON : May 17 2017
CONTRACT NO : 009093 REGION NO  : 4 AWARDED ON : May 25 2017
VERSION NO :1 WORK ORDER# : XL5260
My R so1 T e LOW BIDDER  —ccomoe  —mmmee 2ND BIDDER  —————n
TITLE 1SR 501 GRANITE CONSTRUCTION COMPANY  CAT WORKS, LLC
26TH ST EXT VICINITY TO 18208A SE 1ST ST 221058 NE 72ND AVE
END OF ROAD — CHIP SEAL
17X314
PROJECT . STP-0501(024) VANCOUVER WA 986847506 BATTLE GROUND WA 986049115
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER - 100783
ENGR"S. EST.
I TEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.s. 15.72% 47.97 %
68,689.70 79,486.42  10,796.72 101,637.15  32,947.45
2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.s. 200.00 % 24.00 %
5,000.00 15,000.00  10,000.00 6,200.00 1,200.00
GRADING
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL
5277.3000 S.Y. 17.0000 15.0000 ~11.76% 18.5000 8.82%
89,714.10 79,159.50 -10,554.60 97,630.05 7,915.95
LIQUID ASPHALT
4 EMULSIFIED ASPHALT CRS-2P
260.0000 TON 570.0000 400.0000 -29.82% 475.0000 _16.67 %
148,200.00 104,000.00 -44,200.00 123,500.00 -24,700.00
5 CRS-2P COST PRICE ADJUSTMENT
CALC 0.00% 0.00 %
3,000.00 3,000.00 3,000.00
6 ASPHALT FOR FOG SEAL
89.0000 TON 630.0000 400.0000 ~36.51% 470.0000 _25.40 %
56,070.00 35,600.00 -20,470.00 41,830.00 -14,240.00
BITUMINOUS SURFACE TREATMENT
7 FURNISHING AND PLACING CRUSHED SCREENING 3/8" TO NO. 4
113697.0000 s.Y. 0.8300 1.2500 50.60 % 1.6000 92.77 %
94,368.51 142,121.25  47,752.74 181,915.20  87,546.69
8 FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0
113697.0000 S.Y. 0.1900 0.5000 163.16% 0.4100 115.79 %
21,602.43 56,848.50  35,246.07 46,615.77  25,013.34
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BITUMINOUS SURFACE TREATMENT
9 ADDITIONAL BROOMING
40.0000 HR 210.0000 400.0000 90.48% 485.0000 130.95 %
8,400.00 16,000.00 7,600.00 19,400.00  11,000.00
HOT MIX ASPHALT
10 CRACK SEALING — FA
EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00
11 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
6059000 TON 155.0000 175.0000 12.90% 150.0000 _3.23%
93,914.50 106,032.50  12,118.00 90,885.00  -3,029.50
12 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00 %
1,882.00 1,882.00 1,882.00
EROSION CONTROL AND ROADSIDE PLANTING
13 ESC LEAD
4.0000 DAY 200.0000 750.0000 275.00% 170.0000 ~15.00 %
800.00 3,000.00 2,200.00 680.00 ~120.00
14 INLET PROTECTION
4.0000 EACH 140.0000 150.0000 7.14% 100.0000 _28.57%
560.00 600.00 40.00 400.00 ~160.00
15 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00
TRAFFIC
16 PAINTED WIDE LANE LINE
1267.0000 L.F. 2.0000 0.3200 ~84.00% 0.3200 _84.00 %
2,534.00 405.44  -2,128.56 405.44  -2,128.56
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TRAFFIC
17 FLEXIBLE GUIDE POST
247.0000 EACH 50.0000 35.0000 ~30.00% 45.0000 ~10.00 %
12,350.00 8,645.00  -3,705.00 11,115.00  -1,235.00
18 PLASTIC CROSSWALK LINE
80.0000 S.F. 9.0000 9.3500 3.89% 9.3500 3.89%
720.00 748.00 28.00 748.00 28.00
19 PLASTIC STOP LINE
200.0000 L.F. 10.0000 14.7500 47.50% 14.7500 47.50 %
2,000.00 2,950.00 950.00 2,950.00 950.00
20 PLASTIC TRAFFIC ARROW
5.0000 EACH 200.0000 2450000 22.50% 245.0000 22.50 %
1,000.00 1,225.00 225.00 1,225.00 225.00
21 PAINT LINE
123397.0000 L.F. 0.1500 0.1200 ~20.00% 0.1200 ~20.00 %
18,509.55 14,807.64  -3,701.91 14,807.64  -3,701.91
22 PLASTIC BICYCLE LANE SYMBOL
1.0000 EACH 550.0000 300.0000 _45.45% 300.0000 _45.45%
550.00 300.00 -250.00 300.00 -250.00
23 PLASTIC TRAFFIC LETTER
30.0000 EACH 110.0000 155.0000 40.91% 155.0000 40.91%
3,300.00 4,650.00 1,350.00 4,650.00 1,350.00
24 PLASTIC DRAINAGE MARKING
2.0000 EACH 200.0000 45.0000 _77.50% 45.0000 _77.50%
400.00 90.00 -310.00 90.00 -310.00
25 RAISED PAVEMENT MARKER TYPE 2
6.1500 HUND 520.0000 365.0000 _29.81% 365.0000 _29.81%
3,198.00 2,244.75 _953.25 2,244.75 _953.25
26 TEMPORARY PAVEMENT MARKING-SHORT DURATION
45000.0000 L.F. 0.4500 0.4500 0.00% 0.4000 ~11.11%
20,250.00 20,250.00 0.00 18,000.00  -2,250.00

27 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 40.52% 62.76 %
85,400.00 120,000.00 34,600.00 139,000.00 53,600.00
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TRAFFIC
28 OTHER TRAFFIC CONTROL LABOR
120.0000 HR 65.0000 65.0000 0.00% 68.0000 4.62%
7,800.00 7,800.00 0.00 8,160.00 360.00
29 CONSTRUCTION SIGNS CLASS A
652.0000 S.F. 11.0000 20.0000 81.82% 17.0000 54.55 %
7,172.00 13,040.00 5,868.00 11,084.00 3,912.00
OTHER ITEMS
30 DETECTABLE WARNING SURFACE
40.0000 S.F. 30.0000 500.0000  1,566.67% 45.0000 50.00 %
1,200.00 20,000.00  18,800.00 1,800.00 600.00
31 ROADSIDE CLEANUP
EST. 0.00% 0.00 %
15,000.00 15,000.00 15,000.00
32 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %
5.00 5.00 5.00
33 MINOR CHANGE
CALC 0.00% 0.00 %
~1.00 ~1.00 ~1.00
34 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %
~1.00 ~1.00 ~1.00
35 SPCC PLAN
L.s. 100.00% ~64.00 %
2,500.00 5,000.00 2,500.00 900.00  -1,600.00
CONTRACT TOTAL $786,087.79 $889,889.00 13.20% $958,058.00 21.88% $0.00
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