

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----  
 MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-24.02 %		0.47 %		0.47 %
			1,592,582.81	1,210,000.00	-382,582.81	1,600,000.00	7,417.19	1,600,000.00	7,417.19
2	REMOVING GUARDRAIL	L.F.			-33.33 %		-11.11 %		-11.11 %
	387.5000		9.0000	6.0000	-33.33 %	8.0000	-11.11 %	8.0000	-11.11 %
			3,487.50	2,325.00	-1,162.50	3,100.00	-387.50	3,100.00	-387.50
3	REMOVING PAINT LINE	L.F.			5.26 %		-42.11 %		-36.84 %
	4040.0000		0.9500	1.0000	5.26 %	0.5500	-42.11 %	0.6000	-36.84 %
			3,838.00	4,040.00	202.00	2,222.00	-1,616.00	2,424.00	-1,414.00
4	REMOVING PLASTIC LINE	L.F.			-16.67 %		-29.17 %		-16.67 %
	4070.0000		1.2000	1.0000	-16.67 %	0.8500	-29.17 %	1.0000	-16.67 %
			4,884.00	4,070.00	-814.00	3,459.50	-1,424.50	4,070.00	-814.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			525.00 %		66.67 %		1,304.17 %
			240.00	1,500.00	1,260.00	400.00	160.00	3,370.00	3,130.00
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
GRADING									
7	ROADWAY EXCAVATION INCL. HAUL - AREA A	C.Y.			12.50 %		3.13 %		131.25 %
	17170.0000		16.0000	18.0000	12.50 %	16.5000	3.13 %	37.0000	131.25 %
			274,720.00	309,060.00	34,340.00	283,305.00	8,585.00	635,290.00	360,570.00
8	ROADWAY EXCAVATION INCL. HAUL - AREA B	C.Y.			-18.75 %		1.88 %		-65.63 %
	9410.0000		16.0000	13.0000	-18.75 %	16.3000	1.88 %	5.5000	-65.63 %
			150,560.00	122,330.00	-28,230.00	153,383.00	2,823.00	51,755.00	-98,805.00
9	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.			40.00 %		5.00 %		35.00 %
	1000.0000		20.0000	28.0000	40.00 %	21.0000	5.00 %	27.0000	35.00 %
			20,000.00	28,000.00	8,000.00	21,000.00	1,000.00	27,000.00	7,000.00
10	EMBANKMENT COMPACTION	C.Y.			-33.33 %		13.33 %		-83.33 %
	15430.0000		3.0000	2.0000	-33.33 %	3.4000	13.33 %	0.5000	-83.33 %
			46,290.00	30,860.00	-15,430.00	52,462.00	6,172.00	7,715.00	-38,575.00

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----  
 MAX J. KUNY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
11	COMMON BORROW INCL. HAUL									
	15430.0000	C.Y.	20.0000	8.0000	-60.00 %	20.1000	0.50 %	6.5000	-67.50 %	
			308,600.00	123,440.00	-185,160.00	310,143.00	1,543.00	100,295.00	-208,305.00	
12	DETOUR REMOVAL									
		L.S.			-36.71 %		-11.39 %		7.34 %	
			395,000.00	250,000.00	-145,000.00	350,000.00	-45,000.00	424,000.00	29,000.00	
13	SEPARATION LAYER									
	12.6000	ACRE	6,000.0000	8,100.0000	35.00 %	6,400.0000	6.67 %	15,000.0000	150.00 %	
			75,600.00	102,060.00	26,460.00	80,640.00	5,040.00	189,000.00	113,400.00	
14	TEMPORARY ROADWAY									
		L.S.			233.33 %		116.67 %		261.67 %	
			60,000.00	200,000.00	140,000.00	130,000.00	70,000.00	217,000.00	157,000.00	
DRAINAGE										
15	QUARRY SPALLS									
	1000.0000	C.Y.	42.0000	36.0000	-14.29 %	37.1000	-11.67 %	53.0000	26.19 %	
			42,000.00	36,000.00	-6,000.00	37,100.00	-4,900.00	53,000.00	11,000.00	
STRUCTURE										
16	TEMPORARY BRIDGE CLE ELUM RIVER									
		L.S.			-64.29 %		35.29 %		-25.74 %	
			1,400,000.00	500,000.00	-900,000.00	1,894,100.00	494,100.00	1,039,600.00	-360,400.00	
17	CONC. CLASS 4000D FOR CONCRETE OVERLAY									
	109.0000	C.Y.	1,800.0000	1,950.0000	8.33 %	3,250.0000	80.56 %	1,520.0000	-15.56 %	
			196,200.00	212,550.00	16,350.00	354,250.00	158,050.00	165,680.00	-30,520.00	
18	PIER CONCRETE SPALL REPAIR									
	110.0000	S.F.	300.0000	350.0000	16.67 %	500.0000	66.67 %	680.0000	126.67 %	
			33,000.00	38,500.00	5,500.00	55,000.00	22,000.00	74,800.00	41,800.00	
19	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		

PS&E JOB NO : 18Y018 REVISION NO : BIDS OPENED ON : Mar 13 2019  
 CONTRACT NO : 009385 REGION NO : 5 AWARDED ON : Mar 26 2019  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 TITLE : I-90 MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 BULLFROG RD VIC - CONCRETE REHAB, 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 BRIDGE DECK REHAB & PAINTING 99202-4795 PO BOX 659  
 18Y018 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452) CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950  
 COUNTY(S) : KITTITAS

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
20	BR. NO. 90/134S U6-L6 LEFT POST HEAT STRAIGHTENING	L.S.			50.00 %		50.00 %		32.00 %
			10,000.00	15,000.00	5,000.00	15,000.00	5,000.00	13,200.00	3,200.00
21	REPLACE VACANT/DAMAGED RIVET WITH HS BOLT	EACH			-80.00 %		-25.00 %		-5.00 %
	130.0000		200.0000	40.0000	-20,800.00	150.0000	-6,500.00	190.0000	-1,300.00
22	BR. NO. 90/134N STEEL REPAIR	L.S.			200.00 %		250.00 %		160.00 %
			5,000.00	15,000.00	10,000.00	17,500.00	12,500.00	13,000.00	8,000.00
23	BR. NO. 90/134S STEEL REPAIR	L.S.			50.00 %		100.00 %		140.00 %
			5,000.00	7,500.00	2,500.00	10,000.00	5,000.00	12,000.00	7,000.00
24	EXPANSION JOINT MODIFICATION STRIP SEAL	L.F.			-50.00 %		25.00 %		-25.00 %
	123.0000		1,000.0000	500.0000	-61,500.00	1,250.0000	30,750.00	750.0000	-30,750.00
25	SCARIFYING CONC. SURFACE	S.Y.			-29.17 %		25.00 %		83.33 %
	1956.0000		120.0000	85.0000	-68,460.00	150.0000	58,680.00	220.0000	195,600.00
26	REMOVING EXISTING CONCRETE OVERLAY	S.Y.			90.00 %		0.00 %		60.00 %
	1956.0000		20.0000	38.0000	35,208.00	20.0000	0.00	32.0000	23,472.00
27	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR	EST.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
28	FURTHER DECK PREPARATION - EXIST. REPAIR MATL 90/134N	S.F.			-66.67 %		11.11 %		-67.78 %
	180.0000		90.0000	30.0000	-10,800.00	100.0000	1,800.00	29.0000	-10,980.00
29	FURTHER DECK PREPARATION - EXIST. REPAIR MATL 90/134S	S.F.			-66.67 %		11.11 %		-66.67 %
	200.0000		90.0000	30.0000	-12,000.00	100.0000	2,000.00	30.0000	-12,000.00
30	CLEANING AND PAINTING BRIDGE NO. 90/134N	L.S.			-20.00 %		-35.00 %		-24.50 %
			1,000,000.00	800,000.00	-200,000.00	650,000.00	-350,000.00	755,000.00	-245,000.00

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HAMILTON CONSTRUCTION CO. 2213 SOUTH F ST - 97477-5207 PO BOX 659 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
31	CLEANING AND PAINTING BRIDGE NO. 90/134S	L.S.			0.00 %		-18.75 %		-10.63 %
			800,000.00	800,000.00	0.00	650,000.00	-150,000.00	715,000.00	-85,000.00
32	CLEANING, SEALING AND CAULKING PACK RUST	L.F.			-10.00 %		-75.00 %		-67.50 %
	7000.0000		20.0000	18.0000	-10.00 %	5.0000	-75.00 %	6.5000	-67.50 %
			140,000.00	126,000.00	-14,000.00	35,000.00	-105,000.00	45,500.00	-94,500.00
33	CONTAINMENT OF ABRASIVES	L.S.			-44.44 %		-2.22 %		-10.33 %
			900,000.00	500,000.00	-400,000.00	880,000.00	-20,000.00	807,000.00	-93,000.00
34	TESTING AND DISPOSAL OF CONTAINMENT WASTE	EST.			0.00 %		0.00 %		0.00 %
			200,000.00	200,000.00		200,000.00		200,000.00	
SURFACING									
35	CRUSHED SURFACING BASE COURSE	TON			-4.76 %		-2.38 %		71.43 %
	35000.0000		21.0000	20.0000	-4.76 %	20.5000	-2.38 %	36.0000	71.43 %
			735,000.00	700,000.00	-35,000.00	717,500.00	-17,500.00	1,260,000.00	525,000.00
36	SHOULDER FINISHING	MI.			90.00 %		48.00 %		64.60 %
	2.8000		5,000.0000	9,500.0000	90.00 %	7,400.0000	48.00 %	8,230.0000	64.60 %
			14,000.00	26,600.00	12,600.00	20,720.00	6,720.00	23,044.00	9,044.00
LIQUID ASPHALT									
37	ASPHALT FOR FOG SEAL	TON			41.18 %		38.24 %		38.82 %
	22.8000		850.0000	1,200.0000	41.18 %	1,175.0000	38.24 %	1,180.0000	38.82 %
			19,380.00	27,360.00	7,980.00	26,790.00	7,410.00	26,904.00	7,524.00
CEMENT CONCRETE PAVEMENT									
38	CEMENT CONC. PAVEMENT	C.Y.			30.61 %		-8.16 %		-2.04 %
	7039.0000		245.0000	320.0000	30.61 %	225.0000	-8.16 %	240.0000	-2.04 %
			1,724,555.00	2,252,480.00	527,925.00	1,583,775.00	-140,780.00	1,689,360.00	-35,195.00

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----  
 MAX J. KUNY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
CEMENT CONCRETE PAVEMENT										
39	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			66,157.00	66,157.00		66,157.00		66,157.00		
40	CEMENT CONC. COMPLIANCE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			36,216.00	36,216.00		36,216.00		36,216.00		
41	CORROSION RESISTANT DOWEL BAR									
	12162.0000	EACH	23.0000	18.0000	-21.74 %	25.0000	8.70 %	16.0000	-30.43 %	
			279,726.00	218,916.00	-60,810.00	304,050.00	24,324.00	194,592.00	-85,134.00	
42	REPLACE CEMENT CONCRETE PANEL									
	520.0000	S.Y.	450.0000	410.0000	-8.89 %	400.0000	-11.11 %	480.0000	6.67 %	
			234,000.00	213,200.00	-20,800.00	208,000.00	-26,000.00	249,600.00	15,600.00	
43	PARTIAL DEPTH SPALL REPAIR									
	EST.				0.00 %			0.00 %		0.00 %
			22,400.00	22,400.00		22,400.00		22,400.00		
44	TIE BAR WITH DRILL HOLE									
	4339.0000	EACH	12.0000	18.0000	50.00 %	18.0000	50.00 %	18.0000	50.00 %	
			52,068.00	78,102.00	26,034.00	78,102.00	26,034.00	78,102.00	26,034.00	
45	SEALING EXISTING CONCRETE RANDOM CRACK									
	1434.0000	L.F.	5.0000	6.0000	20.00 %	2.3000	-54.00 %	6.0000	20.00 %	
			7,170.00	8,604.00	1,434.00	3,298.20	-3,871.80	8,604.00	1,434.00	
46	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT									
	48131.0000	L.F.	6.0000	5.0000	-16.67 %	2.3000	-61.67 %	2.0000	-66.67 %	
			288,786.00	240,655.00	-48,131.00	110,701.30	-178,084.70	96,262.00	-192,524.00	
47	CEMENT CONCRETE PAVEMENT GRINDING									
	38216.0000	S.Y.	14.0000	15.0000	7.14 %	25.0900	79.21 %	18.0000	28.57 %	
			535,024.00	573,240.00	38,216.00	958,839.44	423,815.44	687,888.00	152,864.00	
HOT MIX ASPHALT										
48	PLANING BITUMINOUS PAVEMENT									
	20280.0000	S.Y.	3.0000	4.0000	33.33 %	1.2500	-58.33 %	3.5000	16.67 %	
			60,840.00	81,120.00	20,280.00	25,350.00	-35,490.00	70,980.00	10,140.00	

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	HAMILTON CONSTRUCTION CO. 2213 SOUTH F ST - 97477-5207 PO BOX 659 SPRINGFIELD OR 974770121 CONTRACTOR NUMBER : 340000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
49	HMA CL. 1/2 IN. PG 64H-28	TON	100.0000	106.0000	6.00 %	104.0000	4.00 %	100.0000	0.00 %	
	19634.0000		1,963,400.00	2,081,204.00	117,804.00	2,041,936.00	78,536.00	1,963,400.00	0.00	
50	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			58,904.00	58,904.00		58,904.00		58,904.00		
51	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			39,271.00	39,271.00		39,271.00		39,271.00		
52	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			192,195.00	192,195.00		192,195.00		192,195.00		
53	LONGITUDINAL JOINT SEAL	L.F.	2.0000	1.5000	-25.00 %	1.7000	-15.00 %	1.5000	-25.00 %	
	40900.0000		81,800.00	61,350.00	-20,450.00	69,530.00	-12,270.00	61,350.00	-20,450.00	
EROSION CONTROL AND ROADSIDE PLANTING										
54	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-85.00 %		0.00 %		30.00 %	
			50,000.00	7,500.00	-42,500.00	50,000.00	0.00	65,000.00	15,000.00	
55	SEEDING, FERTILIZING, AND MULCHING	ACRE	4,000.0000	3,900.0000	-2.50 %	3,883.2700	-2.92 %	8,000.0000	100.00 %	
	11.9000		47,600.00	46,410.00	-1,190.00	46,210.91	-1,389.09	95,200.00	47,600.00	
56	SEEDING, FERTILIZING, AND MULCHING - SITE BORROW / WASTE	ACRE	4,000.0000	3,900.0000	-2.50 %	3,883.2600	-2.92 %	8,000.0000	100.00 %	
	2.8000		11,200.00	10,920.00	-280.00	10,873.13	-326.87	22,400.00	11,200.00	
57	HIGH VISIBILITY FENCE	L.F.	8.0000	7.0000	-12.50 %	4.0000	-50.00 %	6.5000	-18.75 %	
	450.0000		3,600.00	3,150.00	-450.00	1,800.00	-1,800.00	2,925.00	-675.00	

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----

MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND ROADSIDE PLANTING											
58	ENVIRONMENTAL COMPLIANCE LEAD	L.S.			-77.36 %			-92.45 %			-80.38 %
			66,250.00	15,000.00	-51,250.00	5,000.00	-61,250.00	13,000.00	-53,250.00		
TRAFFIC											
59	BEAM GUARDRAIL TYPE 31	L.F.	50.0000	34.0000	-32.00 %	35.0000	-30.00 %	35.0000	-30.00 %		
	400.0000		20,000.00	13,600.00	-6,400.00	14,000.00	-6,000.00	14,000.00	-6,000.00		
60	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH	3,700.0000	3,100.0000	-16.22 %	3,100.0000	-16.22 %	3,250.0000	-12.16 %		
	6.0000		22,200.00	18,600.00	-3,600.00	18,600.00	-3,600.00	19,500.00	-2,700.00		
61	BEAM GUARDRAIL TYPE 11	L.F.	130.0000	155.0000	19.23 %	90.0000	-30.77 %	90.0000	-30.77 %		
	25.0000		3,250.00	3,875.00	625.00	2,250.00	-1,000.00	2,250.00	-1,000.00		
62	BEAM GUARDRAIL TYPE NESTED THRIE BEAM	L.F.	90.0000	175.0000	94.44 %	125.0000	38.89 %	130.0000	44.44 %		
	28.0000		2,520.00	4,900.00	2,380.00	3,500.00	980.00	3,640.00	1,120.00		
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH	3,500.0000	3,600.0000	2.86 %	3,650.0000	4.29 %	3,500.0000	0.00 %		
	1.0000		3,500.00	3,600.00	100.00	3,650.00	150.00	3,500.00	0.00		
64	BEAM GUARDRAIL ANCHOR TYPE 10	EACH	1,000.0000	2,600.0000	160.00 %	850.0000	-15.00 %	800.0000	-20.00 %		
	3.0000		3,000.00	7,800.00	4,800.00	2,550.00	-450.00	2,400.00	-600.00		
65	TEMPORARY BARRIER	L.F.	20.0000	18.0000	-10.00 %	16.0000	-20.00 %	18.0000	-10.00 %		
	4925.0000		98,500.00	88,650.00	-9,850.00	78,800.00	-19,700.00	88,650.00	-9,850.00		
66	TEMPORARY IMPACT ATTENUATOR	EACH	3,000.0000	3,700.0000	23.33 %	4,000.0000	33.33 %	3,500.0000	16.67 %		
	3.0000		9,000.00	11,100.00	2,100.00	12,000.00	3,000.00	10,500.00	1,500.00		
67	RESETTING IMPACT ATTENUATOR	EACH	1,350.0000	900.0000	-33.33 %	1,150.0000	-14.81 %	880.0000	-34.81 %		
	2.0000		2,700.00	1,800.00	-900.00	2,300.00	-400.00	1,760.00	-940.00		

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----  
 MAX J. KUNY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
68	TRANSPORTABLE ATTENUATOR									
	2.0000	EACH	20,000.0000	40,000.0000	100.00 %	3,500.0000	-82.50 %	49,000.0000	145.00 %	
			40,000.00	80,000.00	40,000.00	7,000.00	-33,000.00	98,000.00	58,000.00	
69	OPERATION OF TRANSPORTABLE ATTENUATOR									
	86.0000	HR	80.0000	45.0000	-43.75 %	75.0000	-6.25 %	90.0000	12.50 %	
			6,880.00	3,870.00	-3,010.00	6,450.00	-430.00	7,740.00	860.00	
70	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
71	FLEXIBLE GUIDE POST									
	106.0000	EACH	40.0000	55.0000	37.50 %	55.0000	37.50 %	52.0000	30.00 %	
			4,240.00	5,830.00	1,590.00	5,830.00	1,590.00	5,512.00	1,272.00	
72	PAINT LINE									
	44550.0000	L.F.	0.2500	0.2500	0.00 %	0.1800	-28.00 %	0.2000	-20.00 %	
			11,137.50	11,137.50	0.00	8,019.00	-3,118.50	8,910.00	-2,227.50	
73	GROOVED PLASTIC LINE									
	22680.0000	L.F.	3.5000	1.5000	-57.14 %	1.3500	-61.43 %	1.5000	-57.14 %	
			79,380.00	34,020.00	-45,360.00	30,618.00	-48,762.00	34,020.00	-45,360.00	
74	GROOVED PLASTIC WIDE LANE LINE									
	6120.0000	L.F.	10.0000	6.0000	-40.00 %	5.0000	-50.00 %	5.5000	-45.00 %	
			61,200.00	36,720.00	-24,480.00	30,600.00	-30,600.00	33,660.00	-27,540.00	
75	RECESSED PAVEMENT MARKER									
	2.1000	HUND	1,700.0000	2,500.0000	47.06 %	2,200.0000	29.41 %	2,300.0000	35.29 %	
			3,570.00	5,250.00	1,680.00	4,620.00	1,050.00	4,830.00	1,260.00	
76	SHOULDER RUMBLE STRIP TYPE 1									
	8.4000	MI.	2,250.0000	875.0000	-61.11 %	850.0000	-62.22 %	900.0000	-60.00 %	
			18,900.00	7,350.00	-11,550.00	7,140.00	-11,760.00	7,560.00	-11,340.00	
77	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	29950.0000	L.F.	0.3500	0.7000	100.00 %	0.6000	71.43 %	0.6400	82.86 %	
			10,482.50	20,965.00	10,482.50	17,970.00	7,487.50	19,168.00	8,685.50	
78	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	24760.0000	L.F.	0.8000	0.8000	0.00 %	0.7500	-6.25 %	0.8000	0.00 %	
			19,808.00	19,808.00	0.00	18,570.00	-1,238.00	19,808.00	0.00	



PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER -----  
 ----- 2ND BIDDER -----  
 ----- 3RD BIDDER -----  
 MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	SEQUENTIAL ARROW SIGN									
	2910.0000	HR	3.0000	2.0000	-33.33 %	2.7500	-8.33 %	3.0000	0.00 %	
			8,730.00	5,820.00	-2,910.00	8,002.50	-727.50	8,730.00	0.00	
80	PORTABLE CHANGEABLE MESSAGE SIGN									
	13200.0000	HR	6.0000	0.7500	-87.50 %	4.5000	-25.00 %	3.5000	-41.67 %	
			79,200.00	9,900.00	-69,300.00	59,400.00	-19,800.00	46,200.00	-33,000.00	
81	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				766.05 %		881.52 %		1,354.97 %	
			8,660.00	75,000.00	66,340.00	85,000.00	76,340.00	126,000.00	117,340.00	
82	OTHER TRAFFIC CONTROL LABOR									
	6600.0000	HR	60.0000	135.0000	125.00 %	59.0000	-1.67 %	68.0000	13.33 %	
			396,000.00	891,000.00	495,000.00	389,400.00	-6,600.00	448,800.00	52,800.00	
83	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-73.26 %		-56.51 %		-47.24 %	
			280,500.00	75,000.00	-205,500.00	122,000.00	-158,500.00	148,000.00	-132,500.00	
84	CONSTRUCTION SIGNS CLASS A									
	1413.0000	S.F.	20.0000	25.0000	25.00 %	24.0000	20.00 %	28.0000	40.00 %	
			28,260.00	35,325.00	7,065.00	33,912.00	5,652.00	39,564.00	11,304.00	
OTHER ITEMS										
85	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$15,000									
	L.S.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00	0.00	15,000.00	0.00	15,000.00	0.00	
86	ROADWAY SURVEYING									
	L.S.				471.43 %		202.86 %		202.86 %	
			35,000.00	200,000.00	165,000.00	106,000.00	71,000.00	106,000.00	71,000.00	
87	TRAINING									
	11000.0000	HR	12.5000	2.0000	-84.00 %	1.0000	-92.00 %	5.0000	-60.00 %	
			137,500.00	22,000.00	-115,500.00	11,000.00	-126,500.00	55,000.00	-82,500.00	
88	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019  
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MAX J. KUNEY COMPANY HAMILTON CONSTRUCTION CO. IMCO GENERAL CONSTRUCTION, INC  
 120 N RALPH ST 2213 SOUTH F ST - 97477-5207 2116 BUCHANAN LOOP  
 99202-4795 PO BOX 659  
 SPOKANE WA 992020008 SPRINGFIELD OR 974770121 FERNDALE WA 982489801  
 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 394950

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
89	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
90	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
91	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
92	SPCC PLAN	L.S.	500.00	400.00 %	2,500.00	900.00 %	10,000.00	1,900.00 %	
93	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.	3,000.00	0.00 %	9,000.00	66.67 %	3,500.00	16.67 %	
94	ADJUST WIM DEVICE	L.S.	232,100.00	-87.07 %	30,000.00	-56.92 %	106,000.00	-54.33 %	
CONTRACT TOTAL			\$16,398,303.31	-9.74%	\$14,801,298.50	-0.80%	\$16,342,838.00	-0.34%	
BASE TOTAL			\$16,398,303.31	-9.74%	\$14,801,298.50	-0.80%	\$16,342,838.00	-0.34%	

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-2.36 %		9.88 %		
			1,592,582.81	1,555,000.00	-37,582.81	1,750,000.00	157,417.19		
2	REMOVING GUARDRAIL	L.F.			-33.33 %		-3.89 %		
	387.5000		9.0000	6.0000	-33.33 %	8.6500	-135.63		
			3,487.50	2,325.00	-1,162.50	3,351.88			
3	REMOVING PAINT LINE	L.F.			5.26 %		-36.84 %		
	4040.0000		0.9500	1.0000	5.26 %	0.6000	-1,414.00		
			3,838.00	4,040.00	202.00	2,424.00			
4	REMOVING PLASTIC LINE	L.F.			-16.67 %		-23.33 %		
	4070.0000		1.2000	1.0000	-16.67 %	0.9200	-1,139.60		
			4,884.00	4,070.00	-814.00	3,744.40			
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			108.33 %		12.66 %		
			240.00	500.00	260.00	270.38	30.38		
6	HAZARDOUS MATERIAL HANDLING AND DISPOSAL	EST.			0.00 %		0.00 %		
			10,000.00	10,000.00		10,000.00			
GRADING									
7	ROADWAY EXCAVATION INCL. HAUL - AREA A	C.Y.			118.75 %		94.31 %		
	17170.0000		16.0000	35.0000	118.75 %	31.0900	259,095.30		
			274,720.00	600,950.00	326,230.00	533,815.30			
8	ROADWAY EXCAVATION INCL. HAUL - AREA B	C.Y.			87.50 %		8.19 %		
	9410.0000		16.0000	30.0000	87.50 %	17.3100	12,327.10		
			150,560.00	282,300.00	131,740.00	162,887.10			
9	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.			50.00 %		55.45 %		
	1000.0000		20.0000	30.0000	50.00 %	31.0900	11,090.00		
			20,000.00	30,000.00	10,000.00	31,090.00			
10	EMBANKMENT COMPACTION	C.Y.			0.00 %		65.67 %		
	15430.0000		3.0000	3.0000	0.00 %	4.9700	30,397.10		
			46,290.00	46,290.00	0.00	76,687.10			

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
GRADING									
11	COMMON BORROW INCL. HAUL								
	15430.0000	C.Y.	20.0000	15.0000	-25.00 %	6.8700	-65.65 %		
			308,600.00	231,450.00	-77,150.00	106,004.10	-202,595.90		
12	DETOUR REMOVAL								
		L.S.			26.58 %		22.89 %		
			395,000.00	500,000.00	105,000.00	485,434.16	90,434.16		
13	SEPARATION LAYER								
	12.6000	ACRE	6,000.0000	8,500.0000	41.67 %	19,467.1600	224.45 %		
			75,600.00	107,100.00	31,500.00	245,286.22	169,686.22		
14	TEMPORARY ROADWAY								
		L.S.			-100.00 %		400.00 %		
			60,000.00	0.00	-60,000.00	300,000.00	240,000.00		
DRAINAGE									
15	QUARRY SPALLS								
	1000.0000	C.Y.	42.0000	35.0000	-16.67 %	48.6700	15.88 %		
			42,000.00	35,000.00	-7,000.00	48,670.00	6,670.00		
STRUCTURE									
16	TEMPORARY BRIDGE CLE ELUM RIVER								
		L.S.			42.86 %		2.09 %		
			1,400,000.00	2,000,000.00	600,000.00	1,429,216.90	29,216.90		
17	CONC. CLASS 4000D FOR CONCRETE OVERLAY								
	109.0000	C.Y.	1,800.0000	2,300.0000	27.78 %	2,476.5300	37.59 %		
			196,200.00	250,700.00	54,500.00	269,941.77	73,741.77		
18	PIER CONCRETE SPALL REPAIR								
	110.0000	S.F.	300.0000	300.0000	0.00 %	840.7500	180.25 %		
			33,000.00	33,000.00	0.00	92,482.50	59,482.50		
19	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			-2.00	-2.00		-2.00			

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
20	BR. NO. 90/134S U6-L6 LEFT POST HEAT STRAIGHTENING	L.S.			100.00 %		3.03 %		
			10,000.00	20,000.00	10,000.00	10,302.97	302.97		
21	REPLACE VACANT/DAMAGED RIVET WITH HS BOLT	EACH			50.00 %		36.71 %		
	130.0000		200.0000	300.0000	13,000.00	273.4300	9,545.90		
			26,000.00	39,000.00		35,545.90			
22	BR. NO. 90/134N STEEL REPAIR	L.S.			800.00 %		311.95 %		
			5,000.00	45,000.00	40,000.00	20,597.58	15,597.58		
23	BR. NO. 90/134S STEEL REPAIR	L.S.			700.00 %		304.51 %		
			5,000.00	40,000.00	35,000.00	20,225.36	15,225.36		
24	EXPANSION JOINT MODIFICATION STRIP SEAL	L.F.			-10.00 %		-0.58 %		
	123.0000		1,000.0000	900.0000	-12,300.00	994.2100	-712.17		
			123,000.00	110,700.00		122,287.83			
25	SCARIFYING CONC. SURFACE	S.Y.			12.50 %		26.27 %		
	1956.0000		120.0000	135.0000	29,340.00	151.5200	61,653.12		
			234,720.00	264,060.00		296,373.12			
26	REMOVING EXISTING CONCRETE OVERLAY	S.Y.			125.00 %		43.90 %		
	1956.0000		20.0000	45.0000	48,900.00	28.7800	17,173.68		
			39,120.00	88,020.00		56,293.68			
27	FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR	EST.			0.00 %		0.00 %		
			20,000.00	20,000.00		20,000.00			
28	FURTHER DECK PREPARATION - EXIST. REPAIR MATL 90/134N	S.F.			150.00 %		24.52 %		
	180.0000		90.0000	225.0000	24,300.00	112.0700	3,972.60		
			16,200.00	40,500.00		20,172.60			
29	FURTHER DECK PREPARATION - EXIST. REPAIR MATL 90/134S	S.F.			150.00 %		12.07 %		
	200.0000		90.0000	225.0000	27,000.00	100.8600	2,172.00		
			18,000.00	45,000.00		20,172.00			
30	CLEANING AND PAINTING BRIDGE NO. 90/134N	L.S.			-35.00 %		-28.30 %		
			1,000,000.00	650,000.00	-350,000.00	716,995.18	-283,004.82		

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
31	CLEANING AND PAINTING BRIDGE NO. 90/134S	L.S.			-18.75 %				-10.38 %
			800,000.00	650,000.00			716,995.18		-83,004.82
32	CLEANING, SEALING AND CAULKING PACK RUST	L.F.			-75.00 %				-72.95 %
	7000.0000		20.0000	5.0000			5.4100		
			140,000.00	35,000.00	-105,000.00		37,870.00		-102,130.00
33	CONTAINMENT OF ABRASIVES	L.S.			-2.22 %				5.75 %
			900,000.00	880,000.00	-20,000.00		951,727.73		51,727.73
34	TESTING AND DISPOSAL OF CONTAINMENT WASTE	EST.			0.00 %				0.00 %
			200,000.00	200,000.00			200,000.00		
SURFACING									
35	CRUSHED SURFACING BASE COURSE	TON			33.33 %				3.00 %
	35000.0000		21.0000	28.0000			21.6300		
			735,000.00	980,000.00	245,000.00		757,050.00		22,050.00
36	SHOULDER FINISHING	MI.			30.00 %				8.15 %
	2.8000		5,000.0000	6,500.0000			5,407.5500		
			14,000.00	18,200.00	4,200.00		15,141.14		1,141.14
LIQUID ASPHALT									
37	ASPHALT FOR FOG SEAL	TON			17.65 %				49.50 %
	22.8000		850.0000	1,000.0000			1,270.7700		
			19,380.00	22,800.00	3,420.00		28,973.56		9,593.56
CEMENT CONCRETE PAVEMENT									
38	CEMENT CONC. PAVEMENT	C.Y.			-8.16 %				-2.99 %
	7039.0000		245.0000	225.0000			237.6700		
			1,724,555.00	1,583,775.00	-140,780.00		1,672,959.13		-51,595.87

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
CEMENT CONCRETE PAVEMENT									
39	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			66,157.00	66,157.00		66,157.00			
40	CEMENT CONC. COMPLIANCE ADJUSTMENT								
	CALC				0.00 %			0.00 %	
			36,216.00	36,216.00		36,216.00			
41	CORROSION RESISTANT DOWEL BAR								
	12162.0000	EACH	23.0000	25.0000	8.70 %	15.8600	-31.04 %		
			279,726.00	304,050.00	24,324.00	192,889.32	-86,836.68		
42	REPLACE CEMENT CONCRETE PANEL								
	520.0000	S.Y.	450.0000	450.0000	0.00 %	402.1000	-10.64 %		
			234,000.00	234,000.00	0.00	209,092.00	-24,908.00		
43	PARTIAL DEPTH SPALL REPAIR								
	EST.				0.00 %			0.00 %	
			22,400.00	22,400.00		22,400.00			
44	TIE BAR WITH DRILL HOLE								
	4339.0000	EACH	12.0000	18.0000	50.00 %	17.6800	47.33 %		
			52,068.00	78,102.00	26,034.00	76,713.52	24,645.52		
45	SEALING EXISTING CONCRETE RANDOM CRACK								
	1434.0000	L.F.	5.0000	6.0000	20.00 %	5.7100	14.20 %		
			7,170.00	8,604.00	1,434.00	8,188.14	1,018.14		
46	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT								
	48131.0000	L.F.	6.0000	2.5000	-58.33 %	2.2000	-63.33 %		
			288,786.00	120,327.50	-168,458.50	105,888.20	-182,897.80		
47	CEMENT CONCRETE PAVEMENT GRINDING								
	38216.0000	S.Y.	14.0000	22.0000	57.14 %	17.0000	21.43 %		
			535,024.00	840,752.00	305,728.00	649,672.00	114,648.00		
HOT MIX ASPHALT									
48	PLANING BITUMINOUS PAVEMENT								
	20280.0000	S.Y.	3.0000	5.0000	66.67 %	4.0100	33.67 %		
			60,840.00	101,400.00	40,560.00	81,322.80	20,482.80		

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
49	HMA CL. 1/2 IN. PG 64H-28	TON	100.0000	110.0000	10.00 %	1,963,400.00	112.4700	2,208,235.98	12.47 %
	19634.0000								
50	JOB MIX COMPLIANCE PRICE ADJUSTMENT				0.00 %	58,904.00	58,904.00	58,904.00	0.00 %
	CALC								
51	COMPACTION PRICE ADJUSTMENT				0.00 %	39,271.00	39,271.00	39,271.00	0.00 %
	CALC								
52	ASPHALT COST PRICE ADJUSTMENT				0.00 %	192,195.00	192,195.00	192,195.00	0.00 %
	CALC								
53	LONGITUDINAL JOINT SEAL	L.F.	2.0000	2.0000	0.00 %	81,800.00	1.2800	52,352.00	-36.00 %
	40900.0000				0.00				-29,448.00
EROSION CONTROL AND ROADSIDE PLANTING									
54	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			-70.00 %	50,000.00	15,000.00	59,032.65	18.07 %
55	SEEDING, FERTILIZING, AND MULCHING	ACRE	4,000.0000	4,100.0000	2.50 %	47,600.00	8,652.0700	102,959.63	116.30 %
	11.9000				1,190.00				55,359.63
56	SEEDING, FERTILIZING, AND MULCHING - SITE BORROW / WASTE	ACRE	4,000.0000	4,400.0000	10.00 %	11,200.00	8,652.0700	24,225.80	116.30 %
	2.8000				1,120.00				13,025.80
57	HIGH VISIBILITY FENCE	L.F.	8.0000	7.0000	-12.50 %	3,600.00	4.2400	1,908.00	-47.00 %
	450.0000				-450.00				-1,692.00



PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
EROSION CONTROL AND ROADSIDE PLANTING									
58	ENVIRONMENTAL COMPLIANCE LEAD	L.S.							
			66,250.00	20,000.00	-69.81 %			10,776.11	-83.73 %
					-46,250.00				-55,473.89
TRAFFIC									
59	BEAM GUARDRAIL TYPE 31	L.F.							
	400.0000		50.0000	36.0000	-28.00 %			37.8600	-24.28 %
			20,000.00	14,400.00	-5,600.00			15,144.00	-4,856.00
60	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	EACH							
	6.0000		3,700.0000	3,300.0000	-10.81 %			3,514.9000	-5.00 %
			22,200.00	19,800.00	-2,400.00			21,089.40	-1,110.60
61	BEAM GUARDRAIL TYPE 11	L.F.							
	25.0000		130.0000	160.0000	23.08 %			97.3300	-25.13 %
			3,250.00	4,000.00	750.00			2,433.25	-816.75
62	BEAM GUARDRAIL TYPE NESTED THRIE BEAM	L.F.							
	28.0000		90.0000	180.0000	100.00 %			135.1900	50.21 %
			2,520.00	5,040.00	2,520.00			3,785.32	1,265.32
63	BEAM GUARDRAIL TRANSITION SECTION TYPE 21	EACH							
	1.0000		3,500.0000	3,700.0000	5.71 %			3,785.2800	8.15 %
			3,500.00	3,700.00	200.00			3,785.28	285.28
64	BEAM GUARDRAIL ANCHOR TYPE 10	EACH							
	3.0000		1,000.0000	900.0000	-10.00 %			865.2100	-13.48 %
			3,000.00	2,700.00	-300.00			2,595.63	-404.37
65	TEMPORARY BARRIER	L.F.							
	4925.0000		20.0000	20.0000	0.00 %			18.9200	-5.40 %
			98,500.00	98,500.00	0.00			93,181.00	-5,319.00
66	TEMPORARY IMPACT ATTENUATOR	EACH							
	3.0000		3,000.0000	4,400.0000	46.67 %			3,785.2800	26.18 %
			9,000.00	13,200.00	4,200.00			11,355.84	2,355.84
67	RESETTING IMPACT ATTENUATOR	EACH							
	2.0000		1,350.0000	1,300.0000	-3.70 %			946.3300	-29.90 %
			2,700.00	2,600.00	-100.00			1,892.66	-807.34

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
68	TRANSPORTABLE ATTENUATOR									
	2.0000	EACH	20,000.0000	50,000.0000	150.00 %	64,656.6200	129,313.24	223.28 %		
			40,000.00	100,000.00	60,000.00			89,313.24		
69	OPERATION OF TRANSPORTABLE ATTENUATOR									
	86.0000	HR	80.0000	100.0000	25.00 %	64.8900	5,580.54	-18.89 %		
			6,880.00	8,600.00	1,720.00			-1,299.46		
70	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %			0.00 %		
			2,000.00	2,000.00		2,000.00				
71	FLEXIBLE GUIDE POST									
	106.0000	EACH	40.0000	55.0000	37.50 %	56.5800	5,997.48	41.45 %		
			4,240.00	5,830.00	1,590.00			1,757.48		
72	PAINT LINE									
	44550.0000	L.F.	0.2500	0.2000	-20.00 %	0.2000	8,910.00	-20.00 %		
			11,137.50	8,910.00	-2,227.50			-2,227.50		
73	GROOVED PLASTIC LINE									
	22680.0000	L.F.	3.5000	1.5000	-57.14 %	1.4600	33,112.80	-58.29 %		
			79,380.00	34,020.00	-45,360.00			-46,267.20		
74	GROOVED PLASTIC WIDE LANE LINE									
	6120.0000	L.F.	10.0000	5.5000	-45.00 %	5.4100	33,109.20	-45.90 %		
			61,200.00	33,660.00	-27,540.00			-28,090.80		
75	RECESSED PAVEMENT MARKER									
	2.1000	HUND	1,700.0000	2,400.0000	41.18 %	5.4100	11.36	-99.68 %		
			3,570.00	5,040.00	1,470.00			-3,558.64		
76	SHOULDER RUMBLE STRIP TYPE 1									
	8.4000	MI.	2,250.0000	1,800.0000	-20.00 %	919.2800	7,721.95	-59.14 %		
			18,900.00	15,120.00	-3,780.00			-11,178.05		
77	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	29950.0000	L.F.	0.3500	0.6000	71.43 %	0.8200	24,559.00	134.29 %		
			10,482.50	17,970.00	7,487.50			14,076.50		
78	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	24760.0000	L.F.	0.8000	0.7500	-6.25 %	1.0200	25,255.20	27.50 %		
			19,808.00	18,570.00	-1,238.00			5,447.20		

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	SEQUENTIAL ARROW SIGN									
	2910.0000	HR	3.0000	3.0000	0.00 %	6.4900	116.33 %			
			8,730.00	8,730.00	0.00	18,885.90	10,155.90			
80	PORTABLE CHANGEABLE MESSAGE SIGN									
	13200.0000	HR	6.0000	3.5000	-41.67 %	5.4100	-9.83 %			
			79,200.00	46,200.00	-33,000.00	71,412.00	-7,788.00			
81	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				2,786.84 %		1,405.92 %			
			8,660.00	250,000.00	241,340.00	130,412.65	121,752.65			
82	OTHER TRAFFIC CONTROL LABOR									
	6600.0000	HR	60.0000	68.0000	13.33 %	74.8000	24.67 %			
			396,000.00	448,800.00	52,800.00	493,680.00	97,680.00			
83	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-46.52 %		6.95 %			
			280,500.00	150,000.00	-130,500.00	300,000.00	19,500.00			
84	CONSTRUCTION SIGNS CLASS A									
	1413.0000	S.F.	20.0000	28.0000	40.00 %	35.6900	78.45 %			
			28,260.00	39,564.00	11,304.00	50,429.97	22,169.97			
OTHER ITEMS										
85	MIN BID REQ - TYPE B PROGRESS SCHEDULE \$15,000									
	L.S.				0.00 %		7.76 %			
			15,000.00	15,000.00	0.00	16,164.15	1,164.15			
86	ROADWAY SURVEYING									
	L.S.				214.29 %		236.64 %			
			35,000.00	110,000.00	75,000.00	117,822.98	82,822.98			
87	TRAINING									
	11000.0000	HR	12.5000	1.0000	-92.00 %	26.9400	115.52 %			
			137,500.00	11,000.00	-126,500.00	296,340.00	158,840.00			
88	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %			
			2,000.00	2,000.00		2,000.00				

PS&E JOB NO : 18Y018 REVISION NO :  
 CONTRACT NO : 009385 REGION NO : 5  
 VERSION NO : 3 WORK ORDER# : XL5528  
 HWY : SR 090  
 TITLE : I-90  
 BULLFROG RD VIC - CONCRETE REHAB,  
 BRIDGE DECK REHAB & PAINTING  
 18Y018  
 PROJECT : NHPP-0090(023), NHPP-0902(241), NHPP-0902(452)  
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Mar 13 2019  
 AWARDED ON : Mar 26 2019

----- 4TH BIDDER ----- 5TH BIDDER -----  
 GARY MERLINO CONSTRUCTION CO., ACME CONCRETE PAVING, INC.  
 9125 10TH AVE S 4124 E BROADWAY  
 SEATTLE WA 981084612 SPOKANE WA 992024531  
 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
89	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.			0.00 %		0.00 %			
			5.00	5.00		5.00			
90	MINOR CHANGE								
	CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00			
91	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %			
			-1.00	-1.00		-1.00			
92	SPCC PLAN								
	L.S.			0.00 %		438.80 %			
			500.00	500.00		2,694.02		2,194.02	
93	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL								
	3000.0000	S.Y.	3.0000	2.0000	-33.33 %	2.4300	-19.00 %		
			9,000.00	6,000.00	-3,000.00	7,290.00	-1,710.00		
94	ADJUST WIM DEVICE								
	L.S.			-93.54 %		-84.15 %			
			232,100.00	15,000.00	-217,100.00	36,790.02	-195,309.98		
CONTRACT TOTAL			\$16,398,303.31	\$17,384,413.50	6.01%	\$17,444,143.75	6.38%	\$0.00	
BASE TOTAL			\$16,398,303.31	\$17,384,413.50	6.01%	\$17,444,143.75	6.38%	NO BID THIS ALTERNATE	