DOT_RGGBO5

PS&E JOB NO: 98X318
CONTRACT NO: 005872
VERSI ON NO : 3

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

WORK ORDER# : XL0745

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

HAWY SR 005,506 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT STP- PMDO( 001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
61, 000. 00 62, 480. 00 93, 000. 00
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
1, 500. 00 4, 400. 00 3, 500. 00
GRADI NG
3 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1021. 0000 e 4.5000 18. 2500 15. 0000
4,594, 50 18, 633. 25 15, 315. 00
4 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
259. 0000 s 8. 5000 22. 4000 35. 0000
2,201.50 5, 801. 60 9, 065. 00
5 SELECT BORROW | NCL. HAUL
872. 0000 TON 18. 0000 13. 3000 18. 0000
15, 696. 00 11, 597. 60 15, 696. 00
DRAI NAGE
6 STREAMBED GRAVEL
15. 0000 s 50. 0000 145. 0000 130. 0000
750. 00 2,175.00 1, 950. 00
7 QUARRY SPALLS
18. 0000 s 26. 0000 80. 0000 72.0000
468. 00 1, 440. 00 1, 296. 00
8 SCHEDULE A CULV. PIPE 450 MM DI AM
12. 0000 w 80. 0000 200. 0000 160. 0000
960. 00 2, 400. 00 1, 920. 00
9 ST. STR PLATE PIPE 12 GAGE 3600 MM DI AM
27.0000 w 356. 0000 2, 115. 0000 2, 400. 0000
9, 612. 00 57, 105. 00 64, 800. 00
10 SLOTTED STEEL PI PE
18. 0000 w 115. 0000 120. 0000 370. 0000
2,070. 00 2, 160. 00 6, 660. 00
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PS&E JOB NO: 98X318
CONTRACT NO: 005872
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Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

VERSI ON NO : 3 WORK ORDER# : XL0745
HY SR 005,506 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT STP- PMDO( 001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11  SOLI D WALL PVC STORM SEWER Pl PE 150 MM DI AM
113. 0000 w 50. 0000 56. 0000 58. 0000
5, 650. 00 6, 328. 00 6, 554. 00
STORM SEVER
12 CATCH BASIN TYPE 1
2.0000 EACH 750. 0000 640. 0000 1, 100. 0000
1, 500. 00 1, 280. 00 2, 200. 00
SURFACI NG
13 CRUSHED SURFACI NG BASE COURSE
701. 0000 t 11. 0000 18. 5000 22.0000
7,711.00 12, 968. 50 15, 422. 00
LI QUI D ASPHALT
14  ASPHALT CRS-2P
221.0000 t 200. 0000 350. 0000 300. 0000
44, 200. 00 77, 350. 00 66, 300. 00
15 ASPHALT FOR TACK COAT
38. 8000 t 275. 0000 325. 0000 300. 0000
10, 670. 00 12, 610. 00 11, 640. 00
16 ANTI - STRI PPI NG ADDI Tl VE
EST.
11, 140. 00 11, 140. 00 11, 140. 00
Bl TUM NOUS SURFACE TREATMENT
17 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 6.30 TO 0 MM
1102. 0000 s 30. 0000 50. 0000 40. 7500
33, 060. 00 55, 100. 00 44,906. 50
18 ADDI TI ONAL BROOM NC
5. 0000 HR 51. 0000 55. 0000 125. 0000
255. 00 275. 00 625. 00
ASPHALT CONCRETE PAVEMENT
19 PLANI NG Bl TUM NOUS PAVEMENT
2633. 0000 e 6. 0000 5. 5000 7.0000
15, 798. 00 14, 481. 50 18, 431. 00
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PS&E JOB NO: 98X318
CONTRACT NO: 005872
VERSI ON NO : 3
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REVISION NO : 1
REGON NO : 4
WORK ORDER# : XL0745

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT

* Kk *

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

HY SR 005,506 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT STP- PMDO( 001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
20 ASPHALT CONC. FOR PAVEMENT REPAI
218. 0000 t 50. 0000 60. 0000 125. 0000
10, 900. 00 13, 080. 00 27, 250. 00
21 ASPHALT CONC. PAVEMENT CL. G PG 64- 2¢
10822. 0000 t 34. 0000 41. 5000 36. 2000
367, 948. 00 449,113. 00 391, 756. 40
22 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
10, 931. 00 10, 931. 00 10, 931. 00
EROSI ON CONTROL AND PLANTI NG
23 TOPSO L TYPE B
10. 0000 s 8. 0000 18. 0000 30. 0000
80. 00 180. 00 300. 00
24 SEEDI NG AND FERTI LI ZI NG BY HAND
300. 0000 e 2.5000 1. 8000 1. 0000
750. 00 540. 00 300. 00
25 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 000. 00 8, 000. 00 8, 000. 00
TRAFFI C
26 BEAM GUARDRAI L TYPE 1
107. 0000 w 38. 0000 50. 0000 46. 1000
4, 066. 00 5, 350. 00 4,932.70
27 BEAM GUARDRAI L BURI ED TERM NAL
4. 0000 EACH 500. 0000 650. 0000 605. 0000
2, 000. 00 2, 600. 00 2, 420. 00
28 FLEXI BLE GUI DE POST
176. 0000 EACH 22.0000 22.0000 20. 5000
3,872.00 3,872.00 3, 608. 00
29 PAINT STRI PE
58518. 0000 w 0. 2500 0. 2500 0. 2500
14, 629. 50 14, 629. 50 14, 629. 50
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PS&E JOB NO: 98X318
CONTRACT NO: 005872
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Bl D TABULATI ON REPORT

REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

VERSI ON NO : 3 WORK ORDER# : XL0745
HY SR 005,506 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT STP- PMDO( 001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
30 PLASTI C DRAI NAGE MARKI NG
50. 0000 EACH 20. 0000 10. 0000 16. 0000
1, 000. 00 500. 00 800. 00
31 PLASTI C CROSSWALK STRI PE
30. 0000 e 11. 0000 21. 0000 20. 0000
330. 00 630. 00 600. 00
32 PLASTI C STOP BAR
43. 8000 w 11. 0000 12. 0000 17. 0000
481. 80 525. 60 744.60
33 PLASTI C RAI LROAD CROSSI NG SYMBOL
2.0000 EACH 75. 0000 380. 0000 225. 0000
150. 00 760. 00 450. 00
34 RAI SED PAVEMENT MARKER TYPE 1
5. 9200 HUND 200. 0000 180. 0000 190. 0000
1, 184. 00 1, 065. 60 1, 124. 80
35 RAI SED PAVEMENT MARKER TYPE 2
9. 8600 HUND 270. 0000 320. 0000 290. 0000
2,662. 20 3, 155. 20 2, 859. 40
36 TEMPORARY PAVEMENT MARKI NG
19310. 0000 w 0. 3300 0. 4000 0. 3000
6, 372. 30 7,724.00 5, 793. 00
37 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 500. 0000 2, 445. 0000 5, 000. 0000
7, 000. 00 4,890. 00 10, 000. 00
38 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
740. 0000 HR 9. 0000 3. 7500 5. 0000
6, 660. 00 2, 775. 00 3, 700. 00
39 TYPE Il BARRI CADE
3. 0000 EACH 150. 0000 200. 0000 250. 0000
450. 00 600. 00 750. 00
40 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 3, 100. 00 3, 000. 00
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PS&E JOB NO: 98X318
CONTRACT NO: 005872
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REVISION NO : 1
REGON NO : 4

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

VERSI ON NO : 3 WORK ORDER# : XL0745
HAWY SR 005,506 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT STP- PMDO( 001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
41 CONTRACTOR PI LOTED TRAFFI C CONTROL
200. 0000 HR 35. 0000 41. 0000 40. 0000
7, 000. 00 8, 200. 00 8, 000. 00
42 TRAFFI C CONTROL LABOR
1200. 0000 HR 32.0000 32. 5000 35. 0000
38, 400. 00 39, 000. 00 42,000. 00
43 TRAFFI C CONTROL VEHI CLE
32.0000 DAY 52. 0000 70. 0000 45. 0000
1, 664. 00 2, 240. 00 1, 440. 00
44 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 33. 0000 40. 0000 35. 0000
13, 200. 00 16, 000. 00 14, 000. 00
45  DETOUR SI GNI NG
L.S.
7,500. 00 2, 100. 00 5, 000. 00
46 CONSTRUCTI ON SI GNS CLASS A
107. 0000 e 85. 0000 32.0000 110. 0000
9, 095. 00 3,424.00 11, 770. 00
OTHER | TEMS
47 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
674. 7000 s 16. 0000 2. 4000 30. 0000
10, 795. 20 1,619. 28 20, 241. 00
48 SHORI NG OR EXTRA EXCAVATI ON CLASS B
225. 0000 e 10. 0000 1. 5000 1. 0000
2, 250. 00 337.50 225. 00
49 CONC. CLASS 20
15. 0000 s 200. 0000 1, 100. 0000 360. 0000
3, 000. 00 16, 500. 00 5, 400. 00
50 ST. REINF. BAR
204. 0000 kg 3. 0000 10. 0000 1. 0000
612. 00 2, 040. 00 204. 00
51 ADJUST MANHOLE
3. 0000 EACH 380. 0000 250. 0000 300. 0000
1, 140. 00 750. 00 900. 00
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PS&E JOB NO: 98X318
CONTRACT NO: 005872
VERSI ON NO : 3

REVISION NO : 1
REGON NO : 4
WORK ORDER# : XL0745

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 05/ 11/2000
TI ME: 07: 28

BI DS OPENED ON : May 24 2000
AWARDED ON : May 26 2000

HAWY SR 005,506 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 506 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
RYDERWOOD TO JCT. SR 5 3200 113TH AVE SW 2001 NE JOHNSON RD
08X318 98531- 1964
PROJECT . STP-PMDO(001) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : COMLITZ, LEW S CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
52 ADJUST VALVE BOX
5. 0000 EACH 200. 0000 170. 0000 250. 0000
1, 000. 00 850. 00 1, 250. 00
53 TRAI NI NG
200. 0000 HR 1. 0000 1. 0000 5. 0000
200. 00 200. 00 1, 000. 00
54 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00 2, 000. 00
55 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5. 00 5. 00 5. 00
56 M NOR CHANGE
CALC
-9.00 -9.00 -9.00
57 FORCE ACCOUNT DETOUR PREPARATI ON AND REPAI R
EST.
5, 000. 00 5, 000. 00 5, 000. 00
58 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 500. 00 1, 500. 00
59 ASPHALT CONC. PAVEMENT CL. /
22.0000 t 60. 0000 175. 0000 90. 0000
1, 320. 00 3, 850. 00 1, 980. 00
CONTRACT TOTAL $785, 475. 00 $998, 353. 13 $1, 006, 275. 90



